
Newport News Public Schools 
ISSUING OFFICE: 

DATE: May 16, 2022 BID ITEM NO. 
022-0-2022SJ 

PURCHASING DEPARTMENT 
12465 WARWICK BOULEVARD 
NEWPORT NEWS, VA 23606-3041 
TELEPHONE:  (757) 591-4525 
FAX:  (757) 591-4593 

Attention of Bidder is Directed To Section 
2.2-4367 to 2.2-4377 Code of Virginia 
(Ethics In Public Contracting) 

PROCUREMENT OFFICER 
Shaelee Jones 

Senior Procurement Specialist 
VCA, VCO 

SEALED BIDS will be received in the issuing office above until Opening Date and Opening Time as specified in 
this solicitation to include any addendums issued by this office.  Newport News Public Schools is not responsible 
for late delivery by U. S. Postal mail or other couriers. 

All inquiries for information regarding this Invitation for Bid should be directed to the Buyer listed in this IFB or 
757-591-4533 

COMMODITY: CLASSROOM CASEWORK  NIGP CODE:16505,41513,41539,41540,
          42011, 49535

OPENING DATE 

June 16, 2022 

OPENING TIME 

10:00 AM 

PLEASE FILL IN BIDDER’S NAME & ADDRESS IN 
THE SPACES PROVIDED BELOW: 

THIS IS NOT AN ORDER 
PREBID CONFERENCE 

Non-Mandatory 
DATE:    May 23, 2022 
TIME:       10:00 AM 

___________________________________ 
___________________________________ 
___________________________________ 

THE NEWPORT NEWS SCHOOL BOARD, HEREAFTER REFERRED TO AS NEWPORT NEWS PUBLIC SCHOOLS (NNPS) ALSO 
REFERRED TO AS “OWNER”,  RESERVES THE RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS IN WHOLE OR IN PART AND TO 
WAIVE ANY INFORMALITIES IN THE BID PROCESS AND RESERVES THE RIGHT TO ENTER INTO ANY CONTRACT DEEMED TO 
BE IN ITS BEST INTEREST.  THE SPECIFICATIONS IN THIS BID ARE INTENDED AS A QUALITY INDICATOR AND GUIDE FOR 
BIDDING AND UNLESS OTHERWISE STATED, NNPS WILL CONSIDER ALTERNATE BIDS OF EQUAL OR BETTER QUALITY, 
WHICH WILL BE ACCOMPANIED BY DESCRIPTIVE LITERATURE.  THE ENTIRE CONTENTS OF THIS INVITATION FOR BID, ANY 
ADDENDA, AND BIDDER'S RESPONSE SHALL BE INCORPORATED INTO ANY RESULTING CONTRACT. 

NNPS DOES NOT DISCRIMINATE AGAINST FAITH-BASED ORGANIZATIONS. 

Classroom Casework Replacement Various Locations BID TOTAL:  $                     USD 

ACKNOWLEDGE RECEIPT OF ADDENDUM: #1____   #2____   #3____  #4____ (Please Initial)    
IN COMPLIANCE WITH THIS BID, AND TO ALL THE CONDITIONS IMPOSED HEREIN, THE UNDERSIGNED AGREES TO EXECUTE ANY 
CONTRACT AS A RESULT OF THIS BID.  THE UNDERSIGNED OFFERS AND AGREES TO FURNISH THE GOODS/SERVICES AT THE PRICE(S) 
INDICATED ON THE PRICING SCHEDULE.  THE FOLLOWING SECTION SHALL BE SIGNED BY AN AGENT AUTHORIZED TO BIND THE 
BIDDER/COMPANY.  FAILURE TO MAKE THIS COMMITMENT MAY RESULT IN BID REJECTION. 

DELIVERY: State your earliest firm delivery or performance date: __________ 20___. This date may be a factor in making the 
award.  
PAYMENT TERMS: ________________  D E L I V E R Y TIME: _________________ 

SHIPPING TERMS:  ALL PRICES QUOTED F.O.B. NEWPORT NEWS, VIRGINIA 

Authorized Agent Signature   Type or Print Name Email Address 

Company FEI/FIN# 
Phone Number FAX Number 

INVITATION FOR BIDS 
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SPECIFIC LEGAL REQUIREMENTS 
ANTI-COLLUSION: 
In the preparation and submission of this bid/proposal, said bidder/offeror did not either directly or indirectly enter into any combination or arrangement with any 
person, firm or corporation, or enter into any agreement, participate in any collusion, or otherwise take any action in violation of the Sherman Act (15 U.S.C. Section 
1), Sections 59.1-9.1 through 59.1-9.17 or Sections 59.1-68.6 through 59.1-68.8 of the Code of Virginia. The undersigned bidder/offeror hereby certifies that this 
agreement, or any claims resulting therefrom, is not the result of, or affected by, any act of collusion with, or any act of, another person or persons, firm or 
corporation engaged in the same line of business or commerce; and, that no person acting for, or employed by, NNPS has an interest in, or is concerned with, this 
bid/proposal; and, that no person or persons, firm or corporation other than the undersigned, have, or are, interested in this bid/proposal. 

DRUG-FREE WORKPLACE: 
During the performance of this contract, the successful bidder/offeror agrees to (i) provide a drug-free workplace for the successful bidder's/offeror’s  employees; (ii) 
post in conspicuous places, available to employees and applicants for employment, a statement notifying employees that the unlawful manufacture, sale, distribution, 
dispensation, possession, or use of a controlled substance or marijuana is prohibited in the successful bidder's/offeror’s workplace and specifying the actions that will 
be taken against employees for violations of such prohibition; (iii) state in all solicitations or advertisements for employees placed by or on behalf of the successful 
bidder/offeror that the successful bidder/offeror maintains a drug-free workplace; and (iv) include the provisions of the foregoing clauses in every subcontract or 
purchase order of over $10,000, so that the provisions will be binding upon each successful bidder/offeror or vendor.  For the purpose of this section, "drug-free 
workplace" means a site for the performance or work done in connection with a specific contract awarded to a successful bidder/offeror in accordance with federal 
law, the employees of whom are prohibited from engaging in the unlawful manufacture, sale, distribution, dispensation, possession or use of any controlled substance 
or marijuana during the performance of the contract. 

EMPLOYMENT DISCRIMINATION BY THE SUCESSFUL BIDDER/OFFEROR SHALL BE PROHIBITED: 
1. During the performance of this contract, the successful bidder/offeror agrees as follows:

a. Bidder/offeror shall not discriminate against any employee or applicant for employment because of race, religion, color, sex, national origin, age, disability,
or any other basis prohibited by state law relating to discrimination in employment, except where there is a bona fide occupational qualification reasonably 
necessary to the normal operation of the successful bidder/offeror.  The successful bidder/offeror agrees to post in conspicuous places, available to
employees and applicants for employment, notices setting forth the provisions of this nondiscrimination clause.

b. Successful bidder/offeror, in all solicitations or advertisements for employees placed by or on behalf of the successful bidder/offeror, shall state that such
successful bidder/offeror is an equal opportunity employer.

c. Notices, advertisements, and solicitations placed in accordance with federal law, rule or regulation shall be deemed sufficient for the purpose of meeting 
the requirements of this section. 

2. Successful bidder/offeror shall include the provisions of the foregoing Subsections a, b, and c in every subcontract or purchase order of over $10,000, so that the
provisions will be binding upon each subcontractor or vendor.

COMPLIANCE WITH STATE LAW; FOREIGN AND DOMESTIC BUSINESSES AUTHORIZED TO TRANSACT BUSINESS IN THE 
COMMONWEALTH: 
1. A contractor organized as a stock or nonstock corporation, limited liability company, business trust, or limited partnership or registered as a registered limited

liability partnership shall be authorized to transact business in the Commonwealth as a domestic or foreign business entity if so required by Title 13.1 or Title 50 
or as otherwise required by law.  

2. A bidder/offeror organized or authorized to transact business in the Commonwealth pursuant to Title 13.1 or Title 50 will include in its bid or proposal the 
identification number issued to it by the State Corporation Commission in the space provided below. Any bidder/offeror that is not required to be authorized to 
transact business in the Commonwealth as a foreign business entity under Title 13.1 or Title 50 or as otherwise required by law shall include in its bid or 
proposal a statement why the bidder/offeror is not required to be so authorized.  Bidder/offeror is to include the VA Code reference authorizing the exemption in 
said statement.  

3. Any bidder/offeror described in the foregoing Subsection 2. that fails to provide the required information shall not receive an award unless a waiver of this
requirement is granted by the Superintendent or designee. 

4. Any business entity described in the foregoing Subsection 1. that enters into a contract with NNPS shall not allow its existence to lapse or its existence to lapse 
or its certificate of authority or registration to transact business in the Commonwealth, if so required under Title 13.1 or Title 50, to be revoked or cancelled at 
any time during the term of the contract.  

Name and Address of BIDDER/OFFEROR: Date:         _____     Authorized Signature: _____________________________ 

Printed Name: __________________________Title: ____________________________ 

Phone Number: _________________________ Fax Number: _____________________ 

Email Address: __________________________________________________________ 

Federal Tax Identification Number/Social Security Number: ________________________________ 

State Corporation Commission Identification Number: ____________________________________ 

Is bidder/offeror a "minority" business?    Yes  No    If yes, please indicate the "minority" classification below: 
 African American       Hispanic American       Native American       Asian American      Other; Please Explain:  

Service Disabled Veteran?   Yes    No 
Service Disabled Veteran Business?   Yes    No 
Woman Owned?   Yes    No  
Small Business?   Yes   No  
Faith-Based Organization?   Yes   No  
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I. SCOPE OF WORK 

A. GENERAL REQUIREMENTS 
1.  This Project is envisioned as a multi-project, multi-school project that will be funded on a project-by-project,

school-by-school basis. Separate purchase orders will be awarded to the successful vendor for each project or 
multiple projects awarded at the same time individual proposals are submitted.  Pricing submitted will apply 
to all projects for the duration of the contract. The contract will be for one (1) initial year with the option to 
renew the (4) additional one-year terms. 

B. SPECIFIC REQUIREMENTS 

1. All casework within this project is intended to replace or supplement existing casework.
2. Except as noted otherwise, casework containing regulated materials (lead-based paint or asbestos) will be

removed under separate contract.
3. Vendor is required to provide all labor, material, equipment and supplies needed to affect a turn-key project.  All

items in price sheet are inclusive of this.
4. Approximate quantity of casework per school is listed within the bid documents as Attachment A.  The list is

not intended to portray anything more than rough magnitude of the total project.
5. All debris removal or construction related debris is to be removed from the work site on a daily basis utilizing

vendor-provided waste containers.
6. During normal school year operation (beginning end of August – early June), installation work will be done

after the end of the instructional day (night time).  If work is done during the summer months, work will be done
during normal NNPS work hours, typically 40 hours within a 4 day work week. Other times may be arranged on
a project by project basis.

7. Each classroom’s casework awarded under this contract will be completely installed prior to moving on to
another classroom unless multiple classrooms may be finished within a single work day. This is intended to
cover the installation of the cabinets, counter tops and backsplashes only.  Other items that would constitute
final completion such as installation of VCB on kick spaces or final installation of the sink are not covered by
this provision.
In cases where the work is more than may be accomplished in a single work shift, the vendor shall leave the
space in a condition that does not hinder instruction within the classroom the following day. Covering of
unfinished work to prevent student tampering or other unsafe access to the incomplete work is to be included in
the scope of work.

8. Sink bases constructed under this contract will require cutting of the counter top to accommodate NNPS
provided sink.  Installation of sink and drain will be by NNPS.  In cases where removal of existing casework is
included, vendor shall disconnect and remove sink and drain as part of the work.  Temporary plugging of the
drain to prevent sewer gas entering the space is included in the scope of work.

9. If products used in this project contain high levels of VOC’s, ventilation of the work space shall be provided
utilizing ventilation devices provided by the vendor.  On-site component fabrication should be kept to a
minimum to avoid this issue.

10. Damage caused as a result of this work, which will not be covered by installed casework shall be repaired by the
vendor. Exceptions to this will be considered on a case-by-case basis.

11. Storage of work-in-process shall be at the vendor’s normal place of business or other off-site storage facility.
NNPS will not provide storage within its facilities for any project related materials.  Should the vendor choose
to set a temporary storage trailer (conex box for example) NNPS will work with the vendor to identify a space
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on the site to accommodate this. Once work at the project site is complete, all temporary storage shall be 
removed within one week of completion.  

12. Use of tobacco products, alcohol or illegal drugs are prohibited on NNPS property. Vendor employees shall exit
or be removed from the property upon discovery of such use and not be allowed back on property for the 
duration of that particular project. 

II. SPECIAL INSTRUCTIONS TO THE BIDDER:

A. Issuing Office: 
Wherever used in this Invitation for Bid, Issuing Office will be: 

Shaelee Jones, VCA, VCO, Senior Procurement Specialist 
Newport News Public Schools Purchasing Department  
12465 Warwick Boulevard  
Newport News, VA 23606 
Phone: (757) 591-4533 
Fax: (757) 591-4593 
Email: shaelee.jones@nn.k12.va.us  

B. Owner’s Representative: 
Wherever used in this Invitation for Bid and for purposes of any notices under this contract, the Owner’s 
Representative will be: 

Plant Services 
Wade Beverly, Executive Director 
Greg Harrow, Supervisor of Plant Services, Maintenance 
Newport News Public Schools 
12580 Patrick Henry Dr.  
Newport News, Virginia 23602 
Phone: (757) 881-5024 Ext. 14104 
Email: wade.beverly@nn.k12.va.us gregory.harrow@nn.k12.va.us 

C. Contact with NNPS Staff, Representatives, and/or Agents: 
Direct contact with NNPS staff, representatives, and/or agents other than Purchasing Department staff on the subject of 
this IFB or any subject related to this IFB is expressly prohibited except with the prior knowledge and permission of the 
Director of Procurement. 

D. Pre-Bid Conference: 
NON-MANDATORY pre-bid conference will be held at Newport News Public Schools School Board Office located at 
12465 Warwick Blvd., Newport News, Virginia 23606 in Administration Conference Room on May 23, 2022 at 10:00 
A.M., Eastern Time to answer any questions regarding this IFB.  Any changes determined necessary as a result of this 
conference or any other source that may affect the responses to the bid will be formally addressed by the Issuing Office 
via addenda.  Attending this conference is recommended. 

E. Site Visit: 
              Richneck Elementary School. See “G. b.” below 

F. Bidders of Record: 
Bidders receiving a copy of this IFB from a source other than the Issuing Office via the www.eVA.virginia.gov 

mailto:wade.beverly@nn.k12.va.us
mailto:gregory.harrow@nn.k12.va.us
http://www.eva.virginia.gov/
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website must contact the Issuing Office and provide Bidder’s name, address, contact person, telephone and fax number, 
and the IFB Item Number.  Bidder will be added to the eVA planholders’ list and will receive notification of any 
addenda to the IFB. 

G. Examination of Contract Documents and Project Site: 
It is the responsibility of each Bidder before submitting a Bid: 

a. To examine thoroughly the Bid Documents;
b. To visit the site to become familiar with and satisfy the Bidder as to the general, local and site conditions that may
affect cost, progress, performance, or furnishing of the Work; BIDDER IS REQUIRED TO COORDINATE ALL SITE 
VISITS THROUGH THE OWNER PRIOR TO COMING ON NNPS PROPERTY. 
c. To study and carefully correlate the Bidder’s knowledge and observations with the Bid Documents and such other
related data; and; 
d. To promptly notify the Owner of all conflicts, errors, ambiguities, or discrepancies which the Bidder has discovered
in or between the Bid Documents and such other related documents or field/site conditions. 

H. Questions: 
Submit questions regarding the Invitation for Bid in writing to the Issuing Office at shaelee.jones@nn.k12.va.us no 
later than May 27, 2022, 10:00 A.M. Eastern Time.  Necessary replies will be issued to all Bidders of record as addenda 
that shall become part of the contract documents.  Oral instructions do not form a part of the bid documents. 

Bidder is responsible for checking the www.eVA.virginia.gov  website or contacting the Issuing Office within 48 hours 
prior to bid closing to secure any addenda affecting this IFB. 

I. Changes or Modifications: 
Changes or modifications to this Invitation for Bids made prior to the date and time of closing will be addressed by 
addenda from the Issuing Office.  Acknowledge receipt of addenda in the space provided on the cover page of this 
Invitation for Bid.  Oral modifications shall not form a part of the Bid documents.  This IFB and any addenda shall be 
incorporated, by reference, into any resulting contract.   

J. Bid Submittal Requirements: DUE JUNE 16, 2022 no later than 10:00 A.M. delivered to Shaelee Jones 
VCA, VCO, Senior Procurement Specialist, located at 12465 Warwick Blvd., Newport News, VA 23606 

1. Each Bid submission shall be submitted to the Issuing Office no later than 10:00 A.M. on June 8, 2020

and will include the following documents:

a. The cover page of this Invitation to Bid, which will contain:
(1) Original signature of an agent authorized to bind the company;
(2) Payment terms;
(3) Acknowledgment of any addenda on page one (1); and
(4) Registered Virginia Contractor No. and Class;

b. Bid Response Form (Attachment A);
c. Completed and signed anti-collusion/nondiscrimination clauses on page 2 of this IFB;
d. Signed Certification of Compliance with Code of Virginia, §22.1-296.1 (Attachment B);
e. Completed Contractor’s Questionnaire Form (Attachment C);
f. Copies of Contractor and Subcontractor(s) valid Commonwealth of Virginia Contractor license;
g. To ensure reasonable emergency response time (4 hours or less), Contractor shall submit

addresses of General Contractor’s offices that list an operational office that is no
more than 250 miles driving distance from the Project site.

mailto:shaelee.jones@nn.k12.va.us
http://www.eva.virginia.gov/
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Note:  Each Bidder shall submit with its bid that is $100,000.00 or more, a bid bond from a surety company 
selected by the Bidder that is authorized to do business in Virginia, or cashier's check, payable to Newport News 
Public Schools equal to five percent (5%) of the total bid price.  The Bid Bond is a guarantee that if the contract 
is awarded to the Bidder, he will enter into the contract for the work mentioned in the bid.   

2. Bidder shall submit one original and one (1) copy of its Bid.  This original of the Bid shall contain the
original signature of the contracting authority.

3. Submit Bids in a sealed envelope or package.  Clearly label the shipping/mailing packaging as well as
the outside of your sealed envelope or package with the Bid Item No., Closing Date and Time, and
your firm’s name and address.  Bids received by telephone, telegraph, facsimile, or any other
means of electronic transfer shall not be accepted.  Bids will be received on or before the date and
the hour and at the place stipulated in the Invitation for Bids as may be modified by subsequent
Addenda.  Purchasing Department operating hours are on the NNPS website at
http://sbo.nn.k12.va.us/index.html .

The official time used for the receipt of responses is determined by reference to the clock designated
by the Procurement Officer.  The Procurement Officer shall determine when the Bid Receipt Deadline
has arrived and shall announce that the Deadline has arrived and that no further bids or bid
modifications will be accepted.

4. Bidders are encouraged to submit their bids on recycled paper and to use double-sided copying.

5. Bidder Qualification:

To demonstrate its qualifications to perform the Work, each Bidder shall be prepared to submit further written 
satisfactory evidence that the Bidder has sufficient experience, necessary capital, materials, machinery and 
skilled workers to complete the Work.  If financial statements are required they shall be of such date as the 
Owner shall determine and shall be prepared on forms acceptable to the Owner.  The Owner may make any such 
investigations as deemed necessary to determine the ability of the Bidder to perform the Work.  The Owner’s 
decision or judgment on these matters shall be final, conclusive and binding. 

6. Subcontractor Qualification:

Each Bidder shall submit to the Owner a list of all Subcontractors who will be performing work on the Project.  
Such list shall be accompanied by an experience statement with pertinent information as to similar projects and 
other evidence of experience and qualifications of each such Subcontractor, person and organization.  If the 
Owner, after due investigation, has reasonable objection to any proposed Subcontractor, other person and 
organization, the Owner may, before giving the Notice of Award, request the apparent low Bidder to submit an 
acceptable substitute without an increase in Bid price.  If the apparent low Bidder declines to make any such 
substitution, the contract shall not be awarded to such Bidder.  For any Subcontractors, other persons, or 
organization so listed and to whom Owner does not make written objection prior to giving the Notice of Award, 
it will be deemed the Owner has no objection.  

7. Responsibility of the Bidder:

By submitting their Bid, Bidders certify that: 

They are not now debarred by the Federal Government or by the Commonwealth of Virginia or by any other 
state, or by any town, city, or county, from submitting Bids on contracts for construction covered by this 
solicitation, nor are they an agent of any person or entity that is now so debarred; 

http://sbo.nn.k12.va.us/index.html
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Bidder has sufficient financial ability to perform the Contract and Contractor can acquire a surety bond from a 
corporation included on the United States Treasury list of acceptable surety corporations in the amount and type 
required by the Owner; 

Bidder (including any officer, director or owner thereof) has not had judgments entered against Bidder within 
the past ten years for the breach of contracts for governmental or nongovernmental construction, including, but 
not limited to, design-build or construction management; 

Bidder has not been in substantial noncompliance with the terms and conditions of prior construction contracts 
with a public body without good cause. For the purpose of this paragraph, substantial noncompliance must be 
documented in writing in the construction project file and any such information relating thereto given to the 
contractor at that time, with the opportunity to respond. 

K. Proprietary Information/Disclosure: 
Bidder is advised that the Virginia Public Procurement Act (Section 2.2-4342, Code of Virginia, 1950 as amended) shall 
govern public inspection of all records submitted by Bidder.  Specifically, if Bidder seeks to protect any proprietary data 
or materials, pursuant to Section 2.2-4342. 

Bidder shall: 
(i) invoke the protections of this section prior to or upon submission of the data or other materials, 
(ii) identify the data or other materials to be protected, 
(iii) state the reasons why protection is needed.   

Furthermore, the Bidder shall submit proprietary information under separate cover, and Owner reserves the right to 
submit such information to the Owner attorney for concurrence of the Bidder’s claim that it is in fact proprietary.  
References may be made within the body of the bid to proprietary information; however, all information contained 
within the body of the bid not labeled proprietary or otherwise not meeting all three of the requirements of Section 2.2-
4342 shall be public information in accordance with State statutes.  Trade secrets or proprietary information submitted 
by an Bidder in conjunction with this IFB are not subject to public disclosure under the Virginia Freedom of Information 
Act (VFOIA).  However, Bidder must invoke the protection of the VFOIA prior to or upon submission of the data or 
other materials.  Information submitted that does not meet the above requirements will be considered public information 
in accordance with the VFOIA. 

An all-inclusive statement that the entire bid is proprietary is unacceptable.  A statement that Bidder’s costs and/or bid 
pricing are to be protected is unacceptable.  Bidder will be requested to remove any such statement(s) in order to be 
eligible for further evaluation and award. 

L. Notice of Award: 
Any contract resulting from this IFB will be publicly posted for inspection on www.eVA.virginia.gov , 
http://sbo.nn.k12.va.us/index.html ,as well as in the NNPS Purchasing Department, 12465 Warwick Boulevard, Newport 
News, Virginia.  

M. Award: 
The award of contracts shall be at the sole discretion of the Owner.  Unless cancelled or rejected, a responsive bid from 
the lowest responsible bidder shall be accepted as submitted, except that if the bid from the lowest responsible bidder 
exceeds available funds, Owner may negotiate with the apparent low bidder to obtain a contract price within available 
funds.  The Owner reserves the right to accept or reject any or all bids in whole or in part and to waive any informalities 
in the process.  Furthermore, the Owner reserves the right to enter into any contract deemed to be in the Owner best 
interest. Should the Owner, in its sole discretion, determine that it is in the Owner’s best interest to award separate 
contracts for one or more of the parts and products requested herein, Owner reserves the right to award a contract to 
more than one Bidder.  

http://www.eva.virginia.gov/
http://sbo.nn.k12.va.us/index.html
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N. IFB Opening: 
Bidder shall ensure their bid is time stamped by the Issuing Office no later than the Opening Date and Time shown on 
the cover page of this Invitation for Bid.  Bids received after the specified date and time (time stamped 10:01 A.M. or 
later) shall not be considered and will be returned unopened to Bidder. 

O. Withdrawal of Bids: 
A bidder for a contract may request withdrawal of his or her bid under the following circumstances: 

A bidder may withdraw his bid from consideration if the price bid was substantially lower than the other bids due solely 
to a mistake in the bid, provided the bid was submitted in good faith, and the mistake was a clerical mistake as opposed 
to a judgment mistake, and was actually due to an unintentional arithmetic error or an unintentional omission of a 
quantity of work, labor or material made directly in the compilation of a bid, which unintentional arithmetic error or 
unintentional omission can be clearly shown by objective evidence drawn from inspection of original work papers, 
documents and materials used in the preparation of the bid sought to be withdrawn. 

If a bid contains both clerical and judgment mistakes, a bidder may withdraw his bid from consideration if the price bid 
would have been substantially lower than the other bids due solely to the clerical mistake, that was an unintentional 
arithmetic error or an unintentional omission of a quantity of work, labor or material made directly in the compilation of 
a bid that shall be clearly shown by objective evidence drawn from inspection of original work papers, documents and 
materials used in the preparation of the bid sought to be withdrawn. 

Requests for withdrawal of bids prior to opening of such bids shall be transmitted to the NNPS Purchasing Agent in 
writing.   

Requests for withdrawal of bids after opening of such bids but prior to award shall be transmitted to the NNPS 
Purchasing Agent, in writing, accompanied by full documentation supporting the request. The bidder shall give notice in 
writing of his claim of right to withdraw his bid within two (2) business days after the conclusion of the bid opening 
procedure and shall submit original work papers with such notice.  If bid bonds were tendered with the bid, NNPS 
reserves its right to exercise collection. 

No bid may be withdrawn under this section when the result would be the awarding of the contract on another bid of the 
same bidder or of another bidder in which the ownership of the withdrawing bidder is more than five percent.  If a bid is 
withdrawn under the authority of this paragraph, the lowest remaining bid shall be deemed to be the low bid.  No bidder 
who is permitted to withdraw a bid shall, for compensation, supply any material or labor to or perform any subcontract 
or other work agreement for the person or firm to whom the contract is awarded or otherwise benefit, directly or 
indirectly, from the performance of the project for which the withdrawn bid was submitted.” 

P. Disposition of Bids: 
All materials submitted in response to this IFB shall become the property of the Owner.  One (1) copy of each bid will 
be retained for official files.  Said copy will become public record after award of the contract and will be open to public 
inspection subject to the Proprietary Information/Disclosure section of this IFB. 

Q. Cost of Responding: 
This solicitation does not commit the Owner to pay any costs incurred by the Bidder or any other party in the 
preparation and/or submission of bids or in making necessary studies or designs for the preparation thereof, nor is the 
Owner obligated to procure or contract for such services.  
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III. GENERAL TERMS AND CONDITIONS

A. Definitions 

The Contract Documents consist of the solicitation for bids, the Bid Pricing Form, the detailed specifications listed in 
Attachment D including Drawings and Specifications, Addenda issued prior to the execution of the Contract, each 
Project proposal submitted for each assigned project, and Modifications issued after execution of the Contract. 
The Contract is formed by and consists of the Contract Documents. 
The Owner is the Newport News School Board also sometimes referred to as the Newport News Public Schools or 
NNPS. 
The Work means the construction and services required by the Contract Documents, whether completed or partially 
completed, and includes all other labor, materials, equipment and services provided or to be provided by the Contractor 
to fulfill the Contractor’s obligations.  The Work may constitute the whole or part of a Project. 
The Extra Work means approved construction and services added to the Project. 
The Project is the total construction of which the work performed under the Contract Documents may be the whole or 
part and which may include construction by the Owner and by separate contractors. 
The Drawings are graphic and pictorial portions of the Contract Documents showing the design, location, and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 
The Specifications are that portion of the Contract Documents consisting of written requirements for materials, 
equipment, systems, standards, and workmanship for the Work, and performance of related services. 
The Owner Representative is the person or entity identified by the Owner to make decisions with respect to the matters 
requiring the Owner’s approval or authorization. 
The Architect is the person lawfully licensed to practice architecture or an entity lawfully practicing architecture 
identified as such in the Contract and is referred to throughout the Contract Documents as if singular in number.  The 
term “Architect” means the Architect or the Architect’s authorized representative. 
The Engineer is the person lawfully licensed to practice engineering or an entity lawfully practicing engineering 
identified as such in the Contract and is referred to throughout the Contract Documents as if singular in number.  The 
term “Engineer” means the Engineer or the Engineer’s authorized representative. 
The Project Manager is the person or entity identified as such in the Contract and is referred to throughout the Contract 
Documents as if singular in number.  The term Project Manager means the Project Manager or the Project Manager’s 
authorized representative. 
The Written Notice to Proceed is a document issued by the Owner Representative requiring the Contractor to begin 
Work within a time specified in the Notice to Proceed. 
The Change Order is a written instrument prepared by the Project Manager or Architect/Engineer and signed by the 
Owner, Architect/Engineer, and Contractor, stating their agreement upon all of the following: 

a change in the Work; 
the amount of the adjustment in the Contract Sum, if any; and 
the extent of the adjustment in the Contract Time, if any. 

The Construction Change Directive is a written order prepared by the Project Manager or Architect/Engineer and 
signed by the Owner, Project Manager (if different from Owner), and Architect/Engineer, directing a change in the 
Work and stating a proposed basis for adjustment, if any, in the Contract Sum or Contract Time, or both. 
The Contract Time is the period of time, including authorized adjustments, allotted in the Contract Documents for 
Substantial Completion of the Work. 
Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for its 
intended use. 
The Contract Sum is stated in the Contract and, including authorized adjustments, is the total amount payable by the 
Owner to the Contractor for performance of the Work under the Contract Documents.    
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B. Administration of the Contract:  
The Project Manager will provide administration of the Contract and will be the Owner Representatives (1) during 
construction and (2) until final payment is made.  The Owner’s Representative will advise and consult with the Owner 
and will have the authority to act on behalf of the Owner only to the extent provided in the Contract Documents, unless 
otherwise modified by written instrument in accordance with other provisions of the Contract. 

C. Contract Document: 
The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations, 
representations or agreements, either written or oral.  The Contract may be amended or modified only by a Modification.  
The Contract Documents shall not be construed to create a contractual relationship of any kind (1) between the 
Contractor and the Architect /Engineer or the Architect’s/Engineer’s consultants, (2) between the Owner and a 
Subcontractor or Sub-subcontractor, (3) between the Owner and the Architect/Engineer or Architect’s/Engineer’s 
consultants, or (4) between any persons or entities other than the Owner and the Contractor.  The Contract Documents 
are complementary and what is called for by one shall be as binding as if called for by all. 

D. Contract Modification(s): 
A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change Order, (3) a 
Construction Change Directive, or (4) a written order for a minor change in the Work issued by the Architect/Engineer.  
After award, any and all modification to the Contract shall be made by a Modification. The Owner’s standard to modify 
the Contract is the acceptance of standard AIA documents G701 in its latest edition, properly executed by the Owner, 
Architect/Engineer, and Contractor with subsequent issuance of a change order (purchase order). 

E. Bidder Obligation: 
Bidder shall carefully examine the contents of this Invitation for Bid and any subsequent addenda.   Failure to do so shall 
not relieve the Successful Bidder of its obligation to note any exceptions (see Exceptions/Alternatives section) and to 
fulfill the requirements of this contract 

F. Conditions Of Work: 
Bidders shall inform themselves fully of the conditions relating to services required herein.  Failure to do so will not 
relieve a Successful Bidder of the obligation to furnish all goods and/or services necessary to carry out the provisions of 
this contract 

G. Bid Binding For Ninety (90) Days: 
Bidder agrees that this bid shall be binding and may not be withdrawn for a period of ninety (90) calendar days after the 
scheduled closing date of this Invitation for Bid 

H. Prime Contractor: 
If in its performance of this contract, Successful Bidder supplies goods or services by or through another party or 
subcontractor, Successful Bidder agrees that: 

1. Successful Bidder shall act as the prime contractor for the goods and services to be provided under contract and
shall be the sole point of contact with regard to all obligations under this contract.

2. Successful Bidder represents and warrants that Successful Bidder has made third parties or subcontractors aware
of the proposed use and disposition of the other party’s products or services, and that such other party has agreed
in writing that it has no objection and that OWNER is not liable to such third parties or subcontractors for any
work performed under this contract.

The use of subcontractors and the work they perform must receive the prior written approval of Owner.  The Owner will 
designate a Contract Administrator to approve such work. Successful Bidder shall be solely responsible for all work 
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performed and materials provided by subcontractors. Successful Bidder shall be responsible for the liability of 
subcontractors for the types and limits required of the Successful Bidder under this contract. 

I. Subcontractors: 
Successful Bidder's use of subcontractors and the work they are to perform must receive written approval from NNPS.  
Successful Bidder shall be solely responsible for all work performed and materials provided by subcontractors.  
Successful Bidder shall be responsible for the liability of subcontractors for the types and limits required of the 
Successful Bidder. 

J. Non-Assignment: 
Successful Bidder shall not assign its rights and duties under this Agreement without the prior written consent of the 
NNPS Contract Administrator. 

K. Antitrust: 
Any perceived anti-trust violation shall be reported to the State Attorney General for possible enforcement of anti-trust 
laws. 

L. Anticollusion/Nondiscrimination Requirements Form: 
The attached “Anticollusion/Nondiscrimination Requirements” form, on page 2 of this IFB, shall be executed by Bidder 
and is to be submitted with Bidder’s bid.  The requirements set forth on said form shall be considered to be binding 
terms and conditions in any contract resulting from this IFB. A contract will not be awarded to an Bidder who has not 
signed the anticollusion/nondiscrimination statement. 

M. Compliance with Federal, State, and Local Laws and Federal Immigration Law: 
Contractor does not, and shall not during the performance of the contract for goods and services in the Commonwealth, 
knowingly employ an unauthorized alien as defined in the federal Immigration Reform and Control Act of 1986.  

N. Compliance with state law; foreign and domestic businesses authorized to transact business in the 
Commonwealth:   

Contractor organized as a stock or nonstock corporation, limited liability company, business trust, or limited partnership 
or registered as a registered limited liability partnership shall be authorized to transact business in the Commonwealth as 
a domestic or foreign business entity if so required by Title 13.1 or Title 50 or as otherwise required by law.  Contractor 
shall not allow its existence to lapse or its certificate of authority or registration to transact business in the 
Commonwealth, if so required under Title 13.1 or Title 50, to be revoked or cancelled at any time during the term of the 
contract. NNPS may void any contract with the Contractor if the Contractor fails to remain in compliance with the 
provisions of this section. 

O. Hold Harmless/Indemnification: 
It is understood and agreed that Successful Bidder hereby assumes the entire responsibility and liability for any and all 
material damages to persons or property caused by or resulting from or arising out of any act or omission on the part of 
Successful Bidder, its subcontractors, agents or employees under or in connection with this Contract or the performance 
or failure to perform any work required by this Contract.  Successful Bidder agrees to indemnify and hold harmless 
Owner and its agents, volunteers, servants, employees and officials from and against any and all claims, losses, or 
expenses, including  reasonable attorney's fees and litigation expenses suffered by any indemnified party or entity as the 
result of claims or suits due to, arising out of or in connection with (a) any and all such damages, real or alleged, (b) the 
violation of any law applicable to this Contract, and (c) the performance of the work by Successful Bidder or those for 
whom Successful Bidder is legally liable.   Upon written demand by the Owner , Successful Bidder shall assume and 
defend at Successful Bidder's sole expense any and all such suits or defense of claims made against NNPS, its agents, 
volunteers, servants, employees or officials. 
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P. Notices: 
All notices, requests, demands, and elections under this contract, other than routine operational communications, shall be 
in writing and shall be deemed to have been duly given on the date when hand-delivered, or on the date of the confirmed 
facsimile transmission, or on the date received when delivered by courier that has a reliable system for tracking delivery, 
or six (6) NNPS business days after the date of mailing when mailed by United States mail, registered or certified mail, 
return receipt requested, postage prepaid. All notices shall be addressed to the following individuals: 

- To Owner: NNPS Contract Administrator as designated in this IFB. 
- To Successful Bidder:  Successful Bidder’s Contract Administrator as defined in Successful Bidder’s bid.  

Either party may from time to time change the individual(s) to receive notices and/or its address for notification 
purposes by giving the other party written notice as provided above. 

Q. Non-Responsive Performance: 
Delivery Delays:  Owner reserves the right to procure goods and/or services to be provided under this contract from  
other sources in the event Successful Bidder fails to deliver such goods and/or service deliverables in accordance with 
delivery dates and time frames set forth in this contract. 

Unacceptable Deliveries (Rejections):  Upon notification by the Owner that goods and/or service deliverables provided 
by the Successful Bidder under this contract are damaged and/or not of the quality specified by the Owner, such goods 
and/or service deliverables will be rejected.  Successful Bidder shall replace such rejected goods and/or service 
deliverables immediately or within a reasonable time as determined by Owner. 

Successful Bidder shall remove all rejected materials, equipment or supplies from the premises of Owner within ten (10) 
days of notification.  Rejected goods and/or service deliverables not removed from Owner premises within ten (10) days 
will be regarded as abandoned, shall become the property of Owner, and Owner shall have the right to dispose of such 
items. 

Owner Purchase From Alternate Sources:  Owner reserves the right to authorize immediate purchase from other sources 
against delayed deliveries and/or rejections. The Successful Bidder shall reimburse Owner promptly for excess costs 
incurred by Owner for such purchases.  Any such purchases will be deducted from the contract amount.  In the event 
Owner cost of obtaining goods and/or service deliverables from other sources be less, Successful Bidder shall have no 
claim to the difference.   

Liability:  Successful Bidder shall be liable to Owner for all costs incurred by Owner as a result of Successful Bidder's 
failure to perform in accordance with the contract. Successful Bidder's liability shall include, but not be limited to: 
Damages and other delay costs, to include costs to procure goods/services from alternate suppliers. 
Increased costs of performance, such as extended overhead and increased performance costs resulting from performance 
delays caused by Successful Bidder and/or rejections of Successful Bidder’s goods and/or service deliverables. 
Warranty and rework costs, liability to third party, excess costs, attorney’s fees and related costs incurred by Owner due 
to non-responsive performance of Successful Bidder. 

R. Termination Without Cause: 
Owner may at any time, and for any reason, terminate this Contract by written notice to Successful Bidder specifying the 
termination date, which shall be not less than thirty (30) days from the date such notice is mailed.  Notice shall be given 
to Successful Bidder by certified mail/return receipt requested, addressed to the Successful Bidder’s Contract 
Administrator.  In the event of such termination, Successful Bidder shall be paid such amount as shall compensate 
Successful Bidder for the work satisfactorily completed, and accepted by Owner, at the time of termination.  In the event 
Owner terminates this Contract, Successful Bidder shall withdraw its personnel and equipment, cease performance of 
any further work under this Contract, and turn over to Owner any work completed or in process for which payment has 
been made.  
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S. Termination With Cause/Breach: 
In the event that Successful Bidder shall for any reason or through any cause be in default of the terms of this Contract, 
Owner may give Successful Bidder written notice of such default by certified mail/return receipt requested, addressed to 
the Successful Bidder’s Contract Administrator.  Unless otherwise provided, Successful Bidder shall have ten (10) days 
from the date such notice is mailed in which to cure the default.  Upon failure of the Successful Bidder to cure the 
default, Owner may immediately cancel and terminate this Contract as of the mailing date of the default notice. Upon 
termination, Successful Bidder shall withdraw its personnel and equipment, cease performance of any further work 
under the Contract, and turn over to Owner any work in process for which payment has been made. In the event of 
violations of law, safety or health standards and regulations, this Contract may be immediately cancelled and terminated 
by Owner and provisions herein with respect to opportunity to cure default shall not be applicable. 

T. Breach of Contract: 
Successful Bidder shall be deemed in breach of this contract if the Successful Bidder: 

- Fails to comply with any terms of this contract;  
- Fails to cure such noncompliance within ten (10) calendar days from the date of the Owner written notice or 

such other time frame, greater than ten (10) calendar days, specified by the NNPS Contract Administrator in the 
notice.  

- Fails to submit a written response to the Owner notification of noncompliance within ten (10) calendar days 
after the date of the Owner notice. 

All notices under this contract shall be submitted, either by fax or certified mail, return-receipt requested, to the 
respective contract administrator. Successful Bidder shall not be in breach of this contract as long as its default 
was due to causes beyond the reasonable control of and occurred without any fault or negligence on the part of 
both the Successful Bidder and its subcontractors.  Such causes may include, but are not restricted to, acts of 
God or of the public enemy, acts of Owner in its sovereign capacity, fires, floods, epidemics, strikes, freight 
embargoes, and unusually severe catastrophic weather such as hurricanes. 

U. Applicable Law: 
This Contract shall be deemed to be a Virginia contract and shall be governed as to all matters whether of validity, 
interpretations, obligations, performance or otherwise exclusively by the laws of the Commonwealth of Virginia, and all 
questions arising with respect thereto shall be determined in accordance with such laws.  Regardless of where actually 
delivered and accepted, this Contract shall be deemed to have been delivered and accepted by the parties in the 
Commonwealth of Virginia. 

V. Compliance With All Laws: 
Successful Bidder shall comply with all federal, state and local statutes, ordinances, and regulations now in effect or 
hereafter adopted, in the performance of this contract.  Successful Bidder represents that it possesses all necessary 
licenses and permits required to conduct its business and/or will acquire any additional licenses and permits necessary 
for performance of this contract prior to the initiation of work.  If the Successful Bidder is a corporation, Successful 
Bidder further expressly represents that it is a corporation of good standing in the Commonwealth of Virginia and will 
remain in good standing throughout the term of the contract and any extensions.  All City of Newport News business 
license, personal property, real estate and other applicable tax requirements shall be met by Successful Bidder.    

W. Venue: 
Venue shall be in the Circuit Court of the City of Newport News, Virginia, and the United States District Court for the 
Eastern District of Virginia, Norfolk Division, compliant with applicable laws and regulations, as deemed appropriate by 
the Owner. 
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X. Severability: 
If any provision of this contract is found by any court of competent jurisdiction to be invalid or unenforceable, the 
invalidity of such provision shall not affect the other provisions of this contract, and all other provisions of this contract 
shall remain in full force and effect.  

Y. Non-Appropriation of Funds: 
It is understood and agreed between the parties herein that the Owner shall be bound hereunder only to the extent that 
the funds shall have been appropriated.  In the event no funds or insufficient funds are appropriated, Owner shall 
immediately notify the Successful Bidder of such occurrence and this Contract shall terminate on the last day funds are 
available without penalty or expense to the Owner of any kind whatsoever. 

Z. Tax Exemption: 
The Owner is exempt from federal excise tax and from all State and local taxes.  Successful Bidder shall not include 
such taxes in any invoices under this agreement.  Upon request, the Owner will furnish the Successful Bidder with tax 
exemption certificates or the Owner tax exempt number. 

AA. Vendor’s Invoices: 
Successful Bidder shall submit to the Owner all invoices promptly upon completion of the requirements for installation, 
delivery, and acceptance of the Products and Services required under this contract. Invoices shall not include any costs 
other than those identified in the executed Owner purchase order awarding this contract or any subsequent change orders 
issued by the NNPS Purchasing Division.  All shipping costs are the Successful Bidder’s responsibility, except to the 
extent such charges are identified in the executed NNPS purchase order or change orders.  Successful Bidder’s invoices 
shall provide at a minimum:  

• Type and description of the Product or Service installed, delivered and accepted;
• Serial numbers, if any;
• Quantity delivered;
• Charge for each item;
• Extended total (unit costs x quantity);
• This IFB number and the NNPS Purchase Order Number.

BB. Contractual Disputes: 
Any dispute concerning a question of fact as a result of a contract with the Owner which is not disposed of by agreement 
shall be decided by the NNPS Purchasing Agent, who shall reduce his decision to writing and mail or otherwise forward 
a copy thereof to the contractor within thirty (30) days.  The decision of the NNPS Purchasing Agent shall be final and 
conclusive unless the contractor appeals within six (6) months of the date of the final written decision by instituting legal 
action as provided in the Code of Virginia.  A contractor may not institute legal action, prior to receipt of the public 
body's decision on the claim, unless the public body fails to render such decision within the time specified.  Contractual 
claims, whether for money or other relief, shall be submitted in writing no later than sixty days after final payment; 
however, written notice of the contractor's intention to file such claim shall have been given at the time of the occurrence 
or beginning of the work upon which the claim is based.  Nothing herein shall preclude a contract from requiring 
submission of an invoice for final payment within a certain time after completion and acceptance of the work or 
acceptance of the goods.  Pendency of claims shall not delay payment of amounts agreed due in the final payment.  

CC. Warranty/Guarantee: 
The Successful Bidder guarantees against defective or faulty material or workmanship for at least one (1) year or for the 
manufacturer’s standard warranty period, whichever is greater, from the date of Final Completion as specified by 
Owner.  To furnish adequate protection from damage for all work and to repair damages of any kind for which 
Successful Bidder or Successful Bidder’s workmen are responsible, to the building or equipment, to Successful Bidder’s 
own work, or to the work of others.  Any merchandise or service provided under the contract which is or becomes 
defective during the warranty period shall be replaced by the Successful Bidder free of charge with the specific 
understanding that all replacements shall carry the same guarantee as the original equipment or service (one year or 
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manufacturer’s standard warranty period, whichever is greater, from the date of acceptance of the replacement).  The 
Successful Bidder shall make any such replacement immediately upon receiving notice from the Owner. 

The Contractor agrees to assign to the Owner at the time of final completion of the Work any and all manufacturer’s 
warranties relating to materials and labor used in the Work.  All warranties and guarantees of the Contractor noted in the 
Specifications or contained herein shall survive the expiration of the Contract or the early termination of the Contractor. 

In addition to the foregoing stipulations, the Contractor shall comply with all other guarantees and warranties referred to 
in any portion of the Contract Documents, the more stringent requirement governing.  If, for any reason the Contractor 
cannot guarantee any part of his Work using the material or construction methods which have been specified or shown, 
it shall notify the Owner’s Representative or Architect/Engineer in writing before the Notice to Proceed is given, giving 
reasons together with the name of the product and data on substitutions he can guarantee.  Should the Contractor fail to 
so notify the Owner’s Representative or Architect prior to receiving the Notice to Proceed, the Contractor will be held to 
have agreed to guarantee all Work specified or shown. 

DD. Payment Terms: 
To be eligible for payment, all labor, equipment and materials covered under Successful Bidder’s invoice must be 
completed and accepted by the Owner.  Owner agrees to make payments under this contract within thirty (30) days after 
receipt of a correct invoice for such payment.  Where payment is made by mail, the date of postmark shall be deemed to 
be the date of payment.  Any amounts due the Owner under the terms of this or any other agreement may be applied 
against Successful Bidder’s invoices with documentation for the basis of the adjustment attached.  In no event shall any 
interest penalty or late fee accrue when payment is delayed because of disagreement between the Owner and Successful 
Bidder regarding the quantity, quality, time of delivery, or other noncompliance with the contract requirements for any 
Product or Service or the accuracy or correctness of any invoice.  Payment terms offering a "prompt payment discount" 
of 20 days or greater will be considered in the evaluation of bids.  All other payment terms shall be net thirty (30) 
calendar days or greater.  Payment terms not specified by Bidder shall be Net 45 days.  

Special Educational or Promotional Discounts: 
The contractor shall extend any special educational or promotional sale prices or discounts immediately to 
Newport News Public Schools during the term of the contract.  Such notice shall also advise the duration of the 
specific sale or discount price. 

EE. Prompt Payment: 
The Owner will promptly pay for completed, delivered goods or services accepted under this Contract by the payment 
date established.  The required payment date will be either: (i) the date on which payment is due under the terms of this 
Contract for the provision of the goods or services; or (ii) if a date is not established by this Contract, not more than 
forty-five (45) days after goods or services are received or not more than forty-five (45) days after the invoice is 
rendered, whichever is later.  

Within twenty (20) days after the receipt of the invoice or goods or services, the Owner shall notify the supplier of any 
defect or impropriety that would prevent payment by the payment date.  Should Owner fail to pay the Contractor by the 
pay date, finance charges may be assessed by the Contractor.  Unless otherwise provided under the terms of this 
Contract, interest will accrue at the rate of one percent (1%) per month.  This will not apply to late payment provisions 
in any public utility tariffs or public utility negotiated Contracts.  Contractor shall include in each of its subcontracts a 
provision requiring each subcontractor to include or otherwise be subject to the same payment and interest requirements 
with respect to each lower-tier subcontractor. 

In cases where payment to Contractor is made by mail, the date of postmark shall be deemed to be the date payment is 
made for purposes of this Contract.   

Individual Contractors shall provide to the Owner their social security numbers and proprietorships, partnerships, and 
corporations to provide their federal employer identification numbers. 
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Within seven (7) days after Contractor receives payment from the Owner, Contractor shall take one or more of the 
following actions:   

1. Pay all subcontractors for the proportionate share of the total payment received from Owner attributable to the
work performed by the subcontractors under this Contract;

2. Notify Owner and all affected subcontractors, in writing, of Contractor’s intention to withhold all or a part of
each affected subcontractor’s payment including the reason for nonpayment.

3. Pay interest to the subcontractor on all amounts owed by the Contractor that remain unpaid after (7) seven days
following receipt by the Contractor of payment from Owner for work performed by the subcontractor under that
Contract, except for amounts withheld, as allowed in #2 above.

A Contractor's obligation to pay an interest charge to a subcontractor pursuant to the payment clause in this section shall 
not be construed to be an obligation of Owner.  A Contract modification will not be made for the purpose of providing 
reimbursement by Owner for interest charges owed by Contractor.  A cost reimbursement claim to the Owner shall not 
include any amounts for reimbursement of interest charges owed by Contractor. 

FF. Payment by Electronic Funds Transfer (EFT) 
(a) Method of payment.  
(1) All payments by Newport News Public Schools (NNPS) under this contract shall be made by electronic funds 
transfer (EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to the 
funds transfer and may also include the payment information transfer.  
(2) In the event NNPS is unable to release one or more payments by EFT, the Contractor agrees to either—  
(i) Accept payment by check or some other mutually agreeable method of payment; or  
(ii) Request NNPS to extend payment due dates until such time NNPS makes payment by EFT (but see paragraph (d) of 
this clause).  
(b) Mandatory submission of Contractor's EFT information.  
(1) The Contractor is required to provide NNPS with the information required to make payment by EFT (see paragraph 
(j) of this clause). The Contractor shall provide this information directly to the NNPS Accounting Department (hereafter 
referred to as “Accounting”) no later than 15 days prior to submission of the first request for payment.  In the event that 
the EFT information changes, the Contractor shall be responsible for providing the updated information to the 
Accounting.  
(2) If the Contractor provides EFT information applicable to multiple contracts, the Contractor shall specifically state the 
applicability of this EFT information in terms acceptable to Accounting.  
(c) Mechanisms for EFT payment. NNPS may make payment by EFT through the Automated Clearing House (ACH) 
network, subject to the rules of the National Automated Clearing House Association  
(d) Suspension of payment.  
(1) The NNPS is not required to make any payment under this contract until after receipt, by Accounting, of the correct 
EFT payment information from the Contractor. Until receipt of the correct EFT information, any invoice or contract 
financing request shall be deemed not to be a proper invoice for the purpose of prompt payment under this contract.  
(2) If the EFT information changes after submission of correct EFT information, NNPS shall begin using the changed 
EFT information no later than 30 days after its receipt by Accounting to the extent payment is made by EFT. However, 
the Contractor may request that no further payments be made until the updated EFT information is implemented by 
Accounting. If such suspension would result in a late payment under the prompt payment terms of this contract, the 
Contractor’s request for suspension shall extend the due date for payment by the number of days of the suspension.  
(e) Liability for uncompleted or erroneous transfers.  
(1) If an uncompleted or erroneous transfer occurs because NNPS used the Contractor’s EFT information incorrectly, 
NNPS remains responsible for—  
(i) Making a correct payment;  
(ii) Paying any prompt payment penalty due; and  
(iii) Recovering any erroneously directed funds.  
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(2) If an uncompleted or erroneous transfer occurs because the Contractor’s EFT information was incorrect, or was 
revised within 30 days of NNPS’ release of the EFT payment transaction, and—  
(i) If the funds are no longer under the control of Accounting, NNPS is deemed to have made payment and the 
Contractor is responsible for recovery of any erroneously directed funds; or  
(ii) If the funds remain under the control of Accounting, NNPS shall not make payment and the provisions of paragraph 
(d) shall apply.  
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with the 
prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal Reserve 
System, the date specified for settlement of the payment is on or before the prompt payment due date, provided the 
specified payment date is a valid date under the rules of the Federal Reserve System.  
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that the 
assignee shall provide the EFT information required by paragraph (j) of this clause to Accounting, and shall be paid by 
EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall apply to the 
assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer to be other than 
the Contractor, in the absence of a proper assignment of claims acceptable to NNPS, is incorrect EFT information within 
the meaning of paragraph (d) of this clause.  
(h) Liability for change of EFT information by financial agent. NNPS is not liable for errors resulting from changes to 
EFT information provided by the Contractor’s financial agent.  
(i) Payment information. Accounting shall forward to the Contractor available payment information that is suitable for 
transmission as of the date of release of the EFT instruction to the Federal Reserve System. NNPS may request the 
Contractor to designate a desired format and method(s) for delivery of payment information from a list of formats and 
methods Accounting is capable of executing. However, NNPS does not guarantee that any particular format or method 
of delivery is available and retains the latitude to use the format and delivery method most convenient to NNPS. If 
NNPS makes payment by check in accordance with paragraph (a) of this clause, NNPS shall mail the payment 
information to the remittance address in the contract.  
(j) EFT information. The Contractor shall provide the following information to Accounting. The Contractor may supply 
this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall designate a single financial 
agent per contract capable of receiving and processing the EFT information using the EFT methods described in 
paragraph (c) of this clause.  
(1) The contract number (or other procurement identification number).  
(2) The Contractor’s name and remittance address, as stated in the contract(s).  
(3) The signature (manual or electronic, as appropriate), title, and telephone number of the Contractor official authorized 
to provide this information.  
(4) The name, address, and 9-digit Routing Transit Number of the Contractor’s financial agent.  
(5) The Contractor’s account number and the type of account (checking, saving, or lockbox).  
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the Contractor’s financial agent.  
(7) If applicable, the Contractor shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing 
Transit Number of the correspondent financial institution receiving the wire transfer payment if the Contractor’s 
financial agent is not directly on-line to the Fedwire Transfer System; and, therefore, not the receiver of the wire transfer 
payment.  

NNPS Accounting Department Designated Contact: 

Accounting Department 
NNPS Administration Building 
12465 Warwick Blvd. 
Newport News, Virginia 23606 
Tel: (757)591- 4513 
Kimberly Powell, Supervisor of Accounting 
Kimberly.powell1@nn.k12.va.us  

mailto:Kimberly.powell1@nn.k12.va.us
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GG. Audits: 
The Owner shall have the right to audit all books and records (in whatever form they may be kept, whether written, 
electronic or other) relating or pertaining to this Contract (including any and all documents and other materials, in 
whatever form they may be kept, which support or underlie those books and records), kept by or under the control of 
Successful Bidder, including, but not limited to those kept by Successful Bidder, its employees, agents, assigns, 
successors and subcontractors.  Successful Bidder shall maintain such books and records, together with such supporting 
or underlying documents and materials, for the duration of this Contract and for at least three years following the 
completion of this Contract, including any and all renewals thereof.  The books and records, together with the supporting 
or underlying documents and materials shall be made available, upon request, to the Owner, through its employees, 
agents, representatives, contractors or other designees, during normal business hours at Successful Bidder’s office or 
place of business in Newport News, Virginia.  In the event that no such location is available, then the books and records, 
together with the supporting or underlying documents and records, shall be made available for audit at a time and 
location in Newport News, Virginia, which is convenient for the Owner.  This paragraph shall not be construed to limit, 
revoke, or abridge any other rights, powers, or obligations relating to audit which the Owner may have by state, city, or 
federal statute, ordinance, regulation, or agreement, whether those rights, powers, or obligations are express or implied.

IV. SPECIAL TERMS AND CONDITIONS

A. Contract Term: 
Contract term is one (1) year commencing on date specified in Notice of Award with four (4) one-year renewals.  

B. Drawings and Project Manuals: 
In addition to the documents described herein, the Bid Response/Pricing form, Attachment D, and the associated 
Specifications/Drawings are hereby incorporated into this contract, by reference, as if written herein verbatim and are all 
considered contract documents.  

C. Drawing and Specifications; Use and Ownership: 
Upon award, the Owner will furnish to the Contractor, free of charge, copies of Drawings and/or Specifications 
reasonably necessary for the execution of the Work. 

When the Work involved is common to a trade or industry, which can be judged as acceptable, or not by commonly 
accepted standards for a specific trade, the Contractor shall not use the inadequacy or omission of drawing detail or 
specification language to excuse his failure to perform to the highest industry standards.  All Drawings and/or 
Specifications shall remain the property of the Owner, and shall not be reused on other Work by the Contractor. 

D. Construction Schedule: 
The Contractor shall submit upon a timeframe mutually agreeable between the Owner and Contractor, after award of 
Contract a schedule for each assigned project which shall show the order (and value of) in which the Contractor 
proposes to carry on the Work.  The Construction Schedule shall not exceed time limits current under the Contract 
Documents, shall be revised at appropriate intervals as required by the conditions of the Work and Project, shall be 
related to the entire Project to the extent required by the Contract Documents, and shall provide for expeditious and 
practical execution of the Work.   

E. Time is of the Essence: 
Time is of the essence in this Contract.  Contractor expressly acknowledges that in the performance of its obligations, 
Owner is relying on timely performance and will schedule operations and incur obligations to third parties in reliance 
upon timely performance by Contractor and may sustain substantial losses by reason of untimely performance. 
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F. Insurance: 
Contractor shall submit to the NNPS Contract Administrator certificates of insurance, prior to beginning work under the 
contract and no later than ten (10) days after award of the contract.  
All policies of insurance required herein shall be written by insurance companies licensed to conduct the business of 
insurance in Virginia, and acceptable to Owner, and shall carry the provision that the insurance will not be cancelled or 
materially modified without thirty days (30) prior written notice to the Owner or to the extent permitted by Virginia law. 
The certificates of insurance shall list NNPS, 12465 Warwick Boulevard, Newport News, Virginia, 23606-0130, as the 
additional insured for the specified project as outlined in this IFB.  Copies of actual endorsements to the policy shall be 
required to confirm any special request, such as, additional insured status. A COI shall not be issued or delivered that 
gives the impression there are coverage terms the referenced policy does not specifically provide. 

IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO IMMEDIATELY NOTIFY THE OWNER SHOULD 
ANY POLICY BE CANCELLED. FAILURE TO NOTIFY THE OWNER SHALL CONSTITUTE A MATERIAL 
BREACH OF THE CONTRACT. 

Insurance shall be maintained during the entire term of the contract and shall be of the following forms and limits: 

            Forms        Limits 
            Workers' Compensation                      Statutory          
            Automobile Liability        $1,000,000 Combined Single Limit 
            Commercial General Liability,                            $1,000,000 Combined Single Limit 
            including Contractual Liability and  
            Products and Completed  
            Operations Coverage              
            Miscellaneous Errors and Omissions               $1,000,000 
            with Intellectual Property Rights  
            Coverage, Including Copyright Infringement 
            Umbrella/Excess Liability           $5,000,000 

The establishment of minimum limits of insurance by Owner does not reduce or limit the liability or responsibilities of 
the Contractor. 

G. Bonds: 
Unless otherwise noted, all surety documents required herein shall be received and approved by the NNPS Contract 
Administrator prior to beginning work under the contract and no later than five (5) days after issuance of the “Notice of  
Award” for this IFB.  Each of the required bonds shall be payable to the Owner.  Bonds shall be executed by one or 
more surety companies selected by Bidder which are legally authorized to issue bond and do business in the 
Commonwealth of Virginia.   With the exception of any required Bid Bond, each of the above bonds shall be maintained 
through the term of the contract and any extensions.  *Note in accordance with §2.2-4338, alternative forms of security 
in lieu of a bid, performance, or payment bond, a bidder may furnish a certified check, cashier’s check, or cash escrow in 
the face amount required for the bond.  If approved by the School Board attorney in advance and prior to submitting a 
bid, a bidder may furnish a personal bond, property bond, or bank or savings institution’s letter of credit on certain 
designated funds in the face amount required for the bid, payment, or performance bond.  Approval shall be granted only 
upon a determination that the alternative form of security proffered affords protection to the public body equivalent to a 
corporate surety’s bond.   

Bid Bond 
Each Bidder shall submit with its bid that is $100,000.00 or more, a bid bond from a surety company selected by the 
Bidder that is authorized to do business in Virginia, or cashier's check, payable to Newport News Public Schools equal 
to five percent (5%) of the total bid price.  The Bid Bond is a guarantee that if the contract is awarded to the Bidder, he 
will enter into the contract for the work mentioned in the bid.   
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Performance and Payment Bonds 
Successful Bidder shall furnish to Owner a payment bond and a performance bond each equal to one hundred percent 
(100%) of the Contract price and each payable to Newport News Public Schools before any agreement is approved and 
issued if the Project assigned to the Successful Bidder is $100,000.00 or more.  The performance bond shall be 
conditioned upon the faithful performance of the Contract in strict conformity with the terms and conditions of the 
Contract, and the payment bond shall be conditioned upon the prompt payment for all such material furnished or labor 
supplied or performed in the prosecution of the work. 

H. Unauthorized Disclosure of Information: 
The Contractor shall assume the entire responsibility and liability for any and all damages caused by or resulting from or 
arising out of the negligent or willful unauthorized disclosure of confidential information on the part of the Contractor, 
its subcontractors, agents or employees under or in connection with this contract.  The Contractor shall save harmless 
and indemnify Owner and its agents, volunteers, servants, employees and officers from and against any and all claims, 
losses or expenses, including but not limited to attorney’s fees, which either or both of them may suffer, pay or incur as 
the result of claims or suits due to, arising out of or in connection with, any and all such unauthorized disclosures, real or 
alleged.  The Contractor shall, upon written demand by Owner, assume and defend, at the Contractor’s sole expense, any 
and all such suits or defense of claims alleging unauthorized disclosures of confidential information. 

Any negligent or willful unauthorized disclosure of confidential information on the part of the Contractor, its 
subcontractors, agents or employees under or in connection with this contract shall constitute a breach of the terms of 
this contract.  Owner may proceed by appropriate court action, including seeking injunctive relief, to prevent continuing 
unauthorized disclosures, and Contractor shall save harmless and indemnify Owner for court costs, litigation expenses 
and attorney’s fees that it may pay or incur as the result of seeking to prevent or stop any and all unauthorized 
disclosures of confidential information. 

I. Copyright/Patent Indemnity: 
The Successful Bidder shall pay all royalty and license fees relating to the items covered by this contract.  In the event 
any third party shall claim that the manufacture, use and sales of the goods supplied under this contract constitute an 
infringement of any copyright, trademark, or patent, the Successful Bidder shall indemnify Owner and hold Owner 
harmless from any cost, expense, damage or loss incurred in any manner by Owner on account of any such alleged or 
actual infringement.  

J. Title to Equipment: 
Successful Bidder shall pass to Owner clear and unrestricted title to all equipment purchased, delivered, and accepted 
under this contract upon payment of the purchase price. 

K. Liquidated Damages: 
If the Contractor fails to complete each assigned project within the time specified in the project proposal, the Contractor 
shall pay liquidated damages to Owner in the amount of $250.00 for each calendar day of delay until the work is 
completed and accepted and both certificates identified above have been properly authorized and submitted to Owner. If 
Owner terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is 
completed. These liquidated damages are in addition to excess costs of repurchase under the Termination for Cause 
clause.  

L. Time Extensions: 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that the 
contract completion date will be extended only for those specific elements related to the changed work and that the 
remaining contract completion dates for all other portions of the work will not be altered. The change order also may 
provide an equitable readjustment of liquidated damages under the new completion schedule.  
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M. Responsibility for Work: 
The Contractor shall be responsible for the protection of their Work until final acceptance.  The Contractor shall be 
responsible for damage to or destruction of the Work caused by the negligence of the Contractor, or any other party 
under the control and supervision of the Contractor.  Contractor agrees to make no claims against the Owner for 
damages for the Work from any cause except negligence or willful acts of the Owner, improper or faulty design, acts of 
any Enemy, or acts of war.  Contractor shall obtain and maintain in force until Owner's final acceptance of Project, 
Builders' Risk Insurance that fully covers any loss or damage to Project. 

N. Changes in the Work: 
The Owner may make changes in the drawings and specifications or scheduling of the Contract within the general scope 
at any time.  If such changes add to or deduct from the Contractor's cost of the Work, the Contract price shall be adjusted 
accordingly.  All such Work shall be executed under the conditions of the original Contract except that any claim for 
extension of time caused thereby shall be included as part of the negotiated change order. 

The Contractor shall be prepared to justify any price for Extra Work by providing detailed breakdown and supporting 
documents when requested by the Owner. 

1.If sub-contractor does the actual Work, the mark-up shall be limited to a maximum of 15%.  If the subcontractor does
not enter into the Work he shall not be added into the cost.  General Contractor mark-up shall be limited to a maximum 
of 10%. 

2.If the General Contractor is solely responsible for the Work the maximum mark-up shall be limited to 10%.”

O. Extension of Time: 
(a) Extension of time stipulated in the Contract for completion of the Work will be made when formally approved 
Change Orders, fully executed by the Owner, Architect, and Contractor, when such changes in the Work increase the 
overall scope; when the Work is suspended; or when the Work of the Contractor is delayed on account of physical 
conditions or acts of others which could not have been foreseen by, or which were beyond the control of the Contractor, 
his subcontractors or suppliers, and which were not the result of their fault or negligence.   

(b) NO TIME EXTENSION WILL BE GRANTED  BY  THE  OWNER  UNLESS THE FOLLOWING PROCESS IS 
FOLLOWED.  If, during any month the Contractor is unable to Work for reasons beyond the Contractor’s control and 
believes the Contractor is due an extension; the Contractor shall submit in writing, along with the Contractor’s monthly 
request for progress payments, a request for the extension which clearly explains the circumstances which the Contractor 
feels justifies and extension.  The request will be reviewed by the Owner and a written response, granted or rejecting the 
request, will be issued.  Any request for days older than the current month will be dismissed without consideration.  
Time extensions shall constitute a formal change to Contract terms and conditions and a formal Change Order (AIA 
Form G701 in its latest edition) shall be issued by the Owner accordingly and as specified herein. 

P. Different Site Conditions: 
The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contract 
Administrator of-  

• Subsurface or latent physical conditions at the site which differ materially from those indicated in this contract; or
• Unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily

encountered and generally recognized as inhering in work of the character provided for in the contract. 

The Owner’s Representative(s) shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, performing 
any part of the work under this contract, whether or not changed as a result of the conditions, an equitable adjustment 
shall be made under this clause and the contract modified in writing, accordingly. No request by the Contractor for an 
equitable adjustment to the contract under this clause shall be allowed, unless the Contractor has given the written notice 
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required; provided, that the time prescribed in this paragraph for giving written notice may be extended by the Issuing 
Office. No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract.  

Q. Site Investigations and Conditions Affecting Work: 
The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of the 
work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the work or 
its cost, including but not limited to (1) conditions bearing upon transportation, disposal, handling, and storage of 
materials; (2) the availability of labor, water, electric power, and roads; (3) uncertainties of weather, river stages, tides, 
or similar physical conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of 
equipment and facilities needed preliminary to and during work performance. The Contractor also acknowledges that it 
has satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to be 
encountered insofar as this information is reasonably ascertainable from an inspection of the site, including all 
exploratory work done by the Owner, as well as from the drawings and specifications made a part of this contract. Any 
failure of the Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor 
from responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Owner. The Owner assumes no responsibility for any 
conclusions or interpretations made by the Contractor based on the information made available by the Owner. Nor does 
the Owner assume responsibility for any understanding reached or representation made concerning conditions, which 
can affect the work by any of its officers or agents before the execution of this contract, unless that understanding or 
representation is expressly stated in this contract.  

R. Correction of Work: 
The Contractor shall promptly correct Work rejected by the Owner or Architect/Engineer or failing to conform to the 
requirements of the Contract Documents, whether observed before or after Substantial Completion and whether or not 
fabricated, installed or completed.  The Contractor shall bear costs of correcting such rejected Work, including 
additional testing and inspections and compensation for the Owner’s and Architect’s/Engineer’s services and expense 
made necessary thereby. 
Within two (2) years after the date of Substantial Completion of the Work or designated portion thereof, or after the 
date for commencement of warranties established by Section III. BB., or by terms of an applicable special warranty 
required by the Contract Documents, the Contractor shall correct it promptly after receipt of written notice from the 
Owner to do so unless the Owner has previously given the Contractor a written acceptance of such condition.  The 
period of two (2) years shall be extended with respect to portions of Work first performed after Substantial Completion 
by the period of time between Substantial Completion and the actual performance of the Work.  This obligation under 
this section IV. S. shall survive acceptance of the Work under the Contract and termination of the Contract.  The Owner 
shall give such notice promptly after discovery of the condition. 

S. Suspension of Work: 
The Owner may at any time suspend the Work, or any part thereof, by giving a ten (10) day notice to the Contractor in 
writing or in the case of an emergency, immediately.  The Work shall be resumed by the Contractor within ten (10) days 
after the date fixed in the written notice from the Owner to the Contractor to do so.  The Owner shall reimburse the 
Contractor for expenses incurred as a result of such suspension.  

T. Material and Workmanship: 
All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the most 
suitable grade for the purpose intended, unless otherwise specifically provided in this contract. Any references in the 
specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, shall be 
regarded as establishing a standard of quality and shall not be construed as limiting competition.  
All work under this contract shall be performed in a skillful and workmanlike manner. Owner may require, in writing, 
that the Contractor remove from the work any employee the Contract Administrator deems incompetent, careless, or 
otherwise objectionable.  
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U. Permits and Responsibilities: 
The Contractor shall, without additional expense to Owner, be responsible for obtaining any necessary licenses and 
permits required to complete work under this contract, and for complying with any Federal, State, and municipal laws, 
codes, and regulations applicable to the performance of the work.  The Contractor shall also be responsible for all 
damages to persons or property that occurs as a result of the Contractor's fault or negligence. The Contractor shall also 
be responsible for all materials delivered and work performed until completion and acceptance of the entire work, except 
for any completed unit of work, which may have been accepted under the contract.  

V. Material and Appliances: 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, tools, equipment, light, 
power, transportation and other facilities of a quantity and quality necessary for the execution and completion of the 
Work.  The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials. 
The Contractor shall promptly notify in writing the Owner representative if any change in materials as specified is 
contemplated or proposed.  Any such proposed change shall be promptly investigated, and if found to be necessary 
and/or acceptable, the Contract shall be formally modified.  Any change in materials shall be made at the Contractors 
own risk unless approved as prescribed above. 

W. Superintendence by Contractor: 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent, who is satisfactory to the 
Owner, and has authority to act for the Contractor.  

X. Owner’s Representative’s Status: 
The Owner Representative shall at all times have access to the Work whenever it is in preparation or progress, and the 
Contractor shall provide proper facilities for such access and for inspection. 

The Owner Representative shall perform technical inspection of the Work Owner Representative has authority to stop 
the Work whenever such stoppage may be necessary to insure the proper execution of the Contract.  Owner 
Representative shall also have authority to reject all Work and materials which do not conform to the Contract and to 
decide questions which arise in the execution of the Work. 

Notwithstanding such inspection, the Contractor will be held responsible for the acceptability of the finished Work.  If 
the specifications, the Owner Representative's instructions, laws, ordinances, or any public authority require any Work 
to be specially tested or approved, the Contractor shall give the Owner timely notice of its readiness for inspection, and 
if the inspection is by an authority other than the Owner, of the date fixed for such inspection.  If any Work required to 
be inspected should be covered without proper approval or consent it must, if required, be uncovered for examination 
and properly restored at the Contractor's expense. 

Reexamination of any Work may be ordered, and if so ordered, the Work must be uncovered by the Contractor.  If such 
Work is found to be in accordance with the Contract, the Owner shall pay the cost of reexamination and replacement.  If 
such Work is not in accordance with the Contract, the Contractor shall pay such cost. 

The Owner Representative's presence and actions do not replace the legal requirements of the State and/or local building 
codes.  Notwithstanding the Owner Representative's actions or instructions, the Contractor shall adhere to all building 
code requirements regarding inspection and approvals. 

Whenever work being done by the Owner's forces, utility companies, or by other contractors’ forces is contiguous to 
Work covered by this Contract, the respective rights of the various interests involved shall be established by the Owner 
Representative to secure the completion of the various portions of the Work in general harmony. 
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The Owner Representative shall, within a reasonable time after presentation to him, make decisions in writing on all 
matters relating to the execution and progress of the Work or the interpretation of the specifications and/or drawings. 

In making these decisions, the Owner Representative, shall have authority to make interpretations and minor changes as 
to the scope of Work not involving extra cost, and not inconsistent with the purpose of the Work.  If the Contractor 
claims that any such instructions involve extra cost, he shall give written notice thereof within ten (10) days, after the 
receipt of such instruction.  Except in an emergency endangering life and/or property, no extra cost shall be accepted by 
the Owner unless pursuant to a formal modification to the Contract. 

Y. Employees: 
The Contractor shall at all times enforce proper discipline and order among his employees, and shall seek to avoid 
employing on the Work any unfit person or anyone not skilled in the Work assigned to him.  The Owner reserves the 
right to require the Contractor to remove from the Project any employee whose actions are detrimental and disruptive to 
the Project.  Proper discipline and order include the wearing of appropriate clothing; inappropriate messages such as 
drug, sex, tobacco or alcohol messages depicted on clothing will not be tolerated and will result in immediate removal of 
the employee from the job site.   All NNPS properties are tobacco free; smoking is banned from all school property.   
Adequate sanitary facilities shall be provided by the Contractor.  The Contractor shall be responsible for complying with 
all OSHA, Virginia OSHA, NFPA, NEC, etc.  requirements.  Contractor shall provide to the Owner’s Representative, its 
Employee Worker Safety Program prior to receiving the Notice to Proceed. 

Z. Certification for Contractors in Direct Contact with Students: 
In accordance with the Code of Virginia, prior to making an award for services that require direct contact with students, 
the Contractor and any employee who will have direct contact with students must certify (i) that he has not been 
convicted of a felony or any offense involving the sexual molestation or physical or sexual abuse or rape of a child; and 
(ii) whether he has been convicted of a crime of moral turpitude.  “Direct contact with students” is defined as “being in 
the presence of students during regular school hours or during school-sponsored activities”  A signed certification to 
this effect must be completed prior to Contractor entering the Owner premises .  Contractor is responsible to 
obtain signed certifications for any subcontractors performing Work under this Contract. 

AA. Other Contracts: 
Owner may undertake or award other contracts for additional work at or near the site of the Work under this contract. 
The Contractor shall afford other contractors’ reasonable opportunity for the introduction and storage of materials and 
the execution of Work, and shall properly connect and coordinate his Work with theirs.  If the proper execution or 
results of any part of the Contractor's Work depends upon the Work of any other contractors, the Contractor shall inspect 
and promptly report to the Owner Representative any defects in such Work that render it unsuitable for such proper 
execution and results.  The Contractor shall fully cooperate with the other contractors and with Owner employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contract Administrator. The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other Contractor or by Owner employees.  

BB. Protection of the Public and of Work and of Property: 
The Contractor shall provide and maintain all necessary watchmen, flagmen, barricades, and signage in accordance with 
requirements of the law and of the Owner Representative and take all reasonable precautions for the protection and 
safety of the public.  Contractor shall continuously maintain reasonable protection of all Work from damage, and shall 
take all reasonable precautions to protect property from injury or loss arising in connection with this Contract.  The 
Contractor shall take reasonable precautions to protect private property adjacent to the project from such nuisances as 
debris and excessive noise.  Contractor shall make good any damage, injury or loss to his Work and to the property 
Owner resulting from lack of reasonable protective precautions, except such as may be caused by agents or employees 
of the Owner. 

Section YY (a) - Emergency Work 
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In a situation which affects the safety of life, or of the Work, or of adjoining property, the Contractor is, without special 
instructions or authorization from the Owner Representative, permitted to act at his discretion to prevent such 
threatening loss or injury.  Contractor shall also act, without appeal, if so authorized or instructed by the Owner 
Representative.  Any compensation claimed by the Contractor on account of emergency Work, shall be determined by 
mutual agreement and is subject to the notification requirements.  Claims shall be submitted to the Owner no later than 
the current month’s scheduled Project progress meeting.   

CC. Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements: 
The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass) on 
or adjacent to the work site, which is not to be removed and which does not unreasonably interfere with the work 
required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and shall 
avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during contract 
performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or 
branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contract Administrator.  

The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work site, and (2) on 
adjacent property of a third party, the locations of which are made known to or should be known by the Contractor. The 
Contractor shall repair any damage to those facilities, including those that are the property of a third party, resulting 
from failure to comply with the requirements of this contract or failure to exercise reasonable care in performing the 
work. If the Contractor fails or refuses to repair the damage promptly, the Contract Administrator may have the 
necessary work performed and charge the cost to the Contractor.   

DD. Environmental Consideration: 
Any costs or expenses associated with environmentally related violations of the law, the creation or maintenance of a 
nuisance, or releases of hazardous substances, including, but not limited to, the costs of any cleanup activities, removals, 
remediation, responses, damages, fines, administrative or civil penalties or charges imposed on Owner, whether because 
of actions or suits by any governmental or regulatory agency or by any private party, as a result of the storage, 
accumulation, or release of any hazardous substances, or any noncompliance with or failure to meet any federal, state or 
local standards, requirements, laws, statutes, regulations or the law of nuisance by Contractor (or by its agents, officers, 
employees, subcontractors, consultants, sub-consultants, or any other persons, corporations or legal entities employed, 
utilized, or retained by Contractor) in the performance of this Contract or related activities, shall be paid by Contractor. 
This paragraph shall survive the termination, cancellation or expiration of this Contract. 

EE. Hazardous Materials: 
By acceptance of this Contract, the Contractor certifies that it has provided a list of any hazardous material to be 
delivered under this Contract.  The hazardous material shall be properly identified and include any applicable 
identification number, such as National Stock Number or Special Item Number.  Additionally, the Contractor agrees to 
update this list during performance of the Contract, whenever the Contractor determines that nay other material to be 
delivered under this Contract is hazardous.  Failure of the Contractor to disclose this information is grounds for 
termination. 

FF. Copyright/Patent Indemnity: 
The Contractor shall pay all royalty and license fees relating to the items covered by this contract. In the event any third 
party shall claim that the manufacture, use and sales of the goods supplied under this contract constitute an infringement 
of any copyright, trademark, or patent, the Contractor shall indemnify Owner and hold Owner harmless from any cost, 
expense, damage or loss incurred in any manner by Owner on account of any such alleged or actual infringement.  
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GG. Partial Occupancy or Use: 
The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such portion 
is designated by separate agreement with the Contractor, provided such occupancy or use is consented by the insurer and 
authorized by public authorities having jurisdiction over the Work.  Such partial occupancy or use may commence 
whether or not the portion is substantially complete, provided the Owner and Contractor have accepted in writing the 
responsibilities assigned to each of them for payments, retainage if any, security, maintenance, heat, utilities, damage to 
the Work and insurance, and have agreed in writing concerning the period for correction of the Work and 
commencement of warranties required by the Contract Documents.  Immediately prior to such partial occupancy or use, 
the Owner, Contractor, and Architect/Engineer shall jointly inspect the area to be occupied or portion of the Work to be 
used in order to determine and record the condition of the Work. 

HH. Payments withheld prior to prior to Final Acceptance of Work: 
As a result of discovered evidence, the Owner may withhold or nullify the whole or part of any certificate of payment to 
such extent as may be necessary to protect himself from loss caused by: 

(a) Defective Work not remedied. 
(b) Claims filed or reasonable evidence indicating probable 
 filing of claims by other parties against the Contractor. 
(c) Failure of the Contractor of making payments properly 
 to subcontractors or for material or labor. 
(d) Damage to another Contractor. 

II. Correction of Work before Final Payment:
The Contractor shall promptly remove from the premises all materials and work rejected by the Owner’s Representative 
as failing to meet Contract requirements, whether incorporated in the Work or not, and the Contractor shall promptly 
replace materials and/or re-execute Work in accordance with the Contract and without expense to the Owner and shall 
bear the expense of making good all Work of other Contractors destroyed or damaged by such removal or replacement. 

All removal and replacement Work shall be done at the Contractor's expense.  If the Contractor does not take action to 
remove such condemned Work and materials within ten (10) days after written notice, the Owner may remove them and 
store the material at the expense of the Contractor.  If the Contractor does not pay the expense of such removal and 
storage within ten (10) after written notice, the Owner may, upon ten (10) days written notice, sell such materials at 
auction or at private sale and shall pay to the Contractor any net proceeds thereof, after deducting all the costs and 
expenses that should have been borne by the Contractor. 

JJ. Cleaning Up: 
The Contractor shall remove at its own expense from the Work site and from all public and private property all 
temporary storage structures, rubbish, and waste materials resulting from his operations.  This requirement shall not 
apply to property used for permanent disposal of rubbish or waste materials in accordance with permission for such 
disposal granted to the Contractor by the Owner Representative where such disposal is in accordance with local 
ordinances. 

KK. Acceptance and Final Payment: 
(a) Upon receipt of written notice that the Work is substantially completed or ready for final inspection and acceptance, 
the Owner’s Representative [the Project Manager and the Architect/Engineer (when assigned to the Project)] will 
promptly make such inspection, and when the Owner Representative finds the Work acceptable under the Contract and 
the Contract fully performed or substantially completed, The Owner and Architect/Engineer (when assigned to the 
Project) shall promptly issue a certificate signed by both the Owner and Architect/Engineer (when assigned to the 
Project), stating that the Work required by this Contract has been completed or substantially completed and is accepted 
by him under the terms and conditions thereof, and the entire balance found to be due the Contractor, including the 
retained percentage, less a retention based on the estimate of the fair value of the claims against the Contractor and the 
cost of completing the incomplete or unsatisfactory items of Work with specified amounts for each incomplete or 
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defective item or Work, is due and payable.  The date of substantial completion of a project or specified area of a project 
is the date when the construction is sufficiently completed in accordance with the Contract as modified by any change 
orders agreed to by the parties so that the Owner can occupy the Project or specified area of the Project for the use for 
which it is intended. 

(b) The making and acceptance of the final payment shall constitute a waiver of all claims by the Owner, other than 
those arising from unsettled claims or from faulty Work appearing within the guarantee period provided in the Special 
Conditions, from the requirements of the Drawings and Specifications, or from manufacturer's guarantees.  It shall also 
constitute a waiver of all claims by the Contractor, except those previously made and still unsettled. 

LL. Claims for Extra Compensation: 
If Contractor encounters work and services not included in this Contract or any supplement thereto but which in the 
opinion of Contractor is necessary for the successful completion of the Contract and requires extra compensation, 
Contractor shall, before it begins the work on which it bases its claim, promptly notify the Project Manager and 
Architect/Engineer (if assigned to the Project) in writing of its intention to perform the work and to make claim for extra 
compensation. Notification by Contractor under the terms of this paragraph shall not be construed as proving the validity 
of the claim. No claim for extra compensation will be filed or considered unless notification is given as herein set forth. 

Upon written notification to the Owner; the Project Manager and Architect /Engineer (if assigned to the Project) shall 
promptly review any claim for extra compensation. If a claim is accepted by Owner it shall be paid as extra work in 
accordance with the terms of a formal Change Order executed by all parties before such work is begun.  

The amounts claimed as extra compensation by Contractor shall be separately itemized, become a part of the claim, and 
serve as documentation thereto.  The amounts itemized shall be in sufficient detail to enable the Owner to analyze the 
need for the extra work and the costs claimed for the work.   
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IFB #022-0-2022SJ – Casework 

The above referenced IFB is hereby clarified as follows. Specifications are included below. 

SECTION 1 - INTERIOR ARCHITECTURAL WOODWORK   

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Provisions of the Contract and of the Contract Documents apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Wood cabinets.

2. Plastic-laminate countertops.

3. Shop finishing of interior woodwork.

1.3 DEFINITIONS 

A. Interior architectural woodwork includes wood furring, blocking, shims, and hanging strips for installing 
woodwork items unless concealed within other construction before woodwork installation. 

B. For purposes of this contract, “Architectural Woodwork” includes (1) millwork/casework type items, (2) multi-
piece [birch] standing and running trim and rails associated with new bench assemblies, and (3) some specialty work 
requiring both shop fabricated and field assembled high quality woodwork items.  Some of the work could 
traditionally be considered “finish carpentry;” because of the special composite construction and generally high 
quality required, all is considered “architectural woodwork.” 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated, including cabinet hardware and accessories, and finishing 
materials and processes. 

1. Include data for fire-retardant treatment from chemical treatment manufacturer and certification by treating plant

that treated materials comply with requirements. 

B. Shop Drawings:  Show location of each item, dimensioned plans and elevations, large-scale details, attachment 
devices, and other components. 
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1. Show details full size.
2. Show locations and sizes of furring, blocking, and hanging strips, including concealed blocking and
reinforcement specified in other Sections. 
3. Show locations and sizes of cutouts and holes for plumbing fixtures, faucets electrical boxes, raceways and
devices and other items installed in architectural woodwork. 
4. Show locations and sizes of cutouts and holes for pneumatic tube stations, and other items installed in courtroom
architectural woodwork. 
5. For blueprint-matched work, show veneer leaves with dimensions, grain direction, exposed face, and
identification numbers indicating the flitch and sequence within the flitch for each leaf. 

C. Samples for Initial Selection: 

1. Shop-applied transparent finishes.
2. Plastic laminates.
3. PVC edge material.

D. Woodwork Quality Standard Compliance:  Provide proof of membership in AWI Quality Certification Program.
 Coordinate para below with qualification requirements in Division 1 Section “Quality Requirements” and as 
supplemented in “Quality Assurance” Article. 

E. Qualification Data:  For Installer and fabricator. 

1.5 QUALITY ASSURANCE 

A. Fabricator Qualifications:  Shop that employs skilled workers who custom-fabricate products similar to those 
required for this Project and whose products have a record of successful in-service performance.  Shop is a certified 
participant in AWI's Quality Certification Program. 

B. Installer Qualifications:  Fabricator of products. Certified participant in AWI's Quality Certification Program. 

C. Quality Standard:  Unless otherwise indicated, comply with “Architectural Woodwork Standards – 2nd Edition, 
October 1, 2014 published jointly by Architectural Woodwork Institute (AWI), Architectural Woodwork 
Manufacturer’s Association of Canada (AWMAC), and Woodwork Institute (WI) for grades of interior architectural 
woodwork indicated for construction, finishes, installation, and other requirements.   

1. Provide AWI Quality Certification Program certificates indicating that woodwork complies with requirements
of grades specified.  Contractor, upon award of work, shall register the work under this section with the AWI 
Quality Certification Program (855-345-0991).  
2. Obtain and pass a third party final inspection of architectural woodwork by the AWI Quality Certification
Corporation prior to delivery.  
3. Obtain and pass a third party final inspection of installed architectural woodwork by the AWI Quality
Certification Corporation.  AWI program of self-certification by manufacturer in lieu of third party inspection is not 
acceptable.  

D. Fire-Test-Response Characteristics:  Where fire-retardant materials or products are indicated, provide materials 
and products with specified fire-test-response characteristics as determined by testing identical products per test 
method indicated by UL, ITS, or another testing and inspecting agency acceptable to authorities having jurisdiction.  
Identify with appropriate markings of applicable testing and inspecting agency in the form of separable paper label 
or, where required by authorities having jurisdiction, imprint on surfaces of materials that will be concealed from 
view after installation. 

1.6 DELIVERY, STORAGE, AND HANDLING 
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A. Do not deliver woodwork until painting and similar operations that could damage woodwork have been 
completed in installation areas.  If woodwork must be stored in other than installation areas, store only in areas 
where environmental conditions comply with requirements specified in “Project Conditions” Article. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not deliver or install woodwork until building is enclosed, wet work is 
complete, and HVAC system is operating and maintaining temperature between 60 and 90 deg F (16 and 32 deg C) 
and relative humidity between 25 and 55 percent during the remainder of the construction period. 

B. Field Measurements:  Where woodwork is indicated to fit to other construction, verify dimensions of other 
construction by field measurements before fabrication, and indicate measurements on Shop Drawings.  Coordinate 
fabrication schedule with construction progress to avoid delaying the Work. 

1. Locate concealed framing, blocking, and reinforcements that support woodwork by field measurements before
being enclosed, and indicate measurements on Shop Drawings. 
2. Established Dimensions:  Where field measurements cannot be made without delaying the Work, establish
dimensions and proceed with fabricating woodwork without field measurements.  Provide allowance for trimming at 
site, and coordinate construction to ensure that actual dimensions correspond to established dimensions. 

1.8 COORDINATION 

A. Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other related units of Work 
specified in other Sections to ensure that interior architectural woodwork can be supported and installed as indicated. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide materials that comply with requirements of AWI's quality standard for each type of woodwork 
and quality grade specified, unless otherwise indicated. 

B. Wood Species and Cut for Transparent Finish:  White Oak (QD), quarter sawn. 

C. Wood Products:  Comply with the following: 

1. Hardboard:  AHA A135.4.
2. Veneer-Faced Panel Products (Hardwood Plywood):  HPVA HP-1.

D. High-Pressure Decorative Laminate:  NEMA LD 3, grades as indicated or, if not indicated, as required by 
woodwork quality standard. 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering high-pressure
decorative laminates that may be incorporated into the Work include, but are not limited to, the following:  

a. Formica Corporation.
b. Nevamar Company, LLC; Decorative Products Div.
c. Panolam Industries International Incorporated.  (Pionite)
d. Wilsonart International; Div. of Premark International, Inc.

E. Edgebanding:  Rigid Veneer Tape edgebanding, 5/8” thick at doors and drawer fronts, 7/8” thick elsewhere. 
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2.2 CABINET HARDWARE AND ACCESSORIES 

A. General:  Provide cabinet hardware and accessory materials associated with architectural cabinets, except for 
items specified in Division 8 Section “Door Hardware.”  Provide all hardware necessary for complete and 
functioning cabinets whether specified or not.   

B. Butt Hinges:  2-3/4-inch (70-mm), 5-knuckle steel hinges made from 0.095-inch- (2.4-mm-) thick metal, and as 
follows: 

1. Semi-concealed Hinges for Flush Doors:  BHMA A156.9, B01361.
2. Semi-concealed Hinges for Overlay Doors:  BHMA A156.9, B01521.

C. Heavy Duty Casters:  Swivel zinc-plated steel casters with nominal 5 inches (125 mm) diameter by 1-1/2 inch 
(38 mm) to 2 inch (50 mm) wheels with sealed bearings and non-marking polyurethane or hard rubber tread.  
Provide without brakes unless indicated otherwise.  Where brakes are indicated, provide type that locks both swivel 
and wheel.   

1. Load Rating:  675 pounds per caster unless indicated otherwise.
2. Available Manufacturers.  Subject to compliance with requirements, manufacturers offering products that may
be incorporated into the Work include, but are not limited to, the following:  R&K Industrial Wheels, Caster City, 
Hamilton Caster & Mfg.  

D. Back-Mounted Pulls:  BHMA A156.9, B02011. 

1. Wire Pulls:  Back-mounted, solid metal, 4 inches (100 mm) long, 5/16-inch (8 mm) in diameter

E. Catches:  Roller catches, BHMA A156.9, B03071.  Provide large roller catches, BHMA A156.9, B03112 for 
extra large cabinet doors, such as full-height cabinets.    

F. Adjustable Shelf Standards and Supports:  BHMA A156.9, B04071; with shelf rests, B04081. 

G. Shelf Rests:  BHMA A156.9, B04013; metal, two-pin type with shelf hold-down clip. 

1. Provide cushion bearing pad at each rest for glass shelves.

H. Drawer Slides:  BHMA A156.9, B05091.    

1. Standard Duty (Grade 1, Grade 2, and Grade 3): Side mounted and extending under bottom edge of drawer; full-
extension type; zinc-plated steel or epoxy-coated steel with polymer rollers. 
2. Heavy Duty (Grade 1HD-100 and Grade 1HD-200):  Side mounted; full-extension type; zinc-plated steel ball-
bearing slides. 

a. Box Drawer Slides: 100 lbf (440 N).  Accuride #7432, Knape & Vogt #KV8414, or Fulterer #FR 5000
Series.  
b. File Drawer Slides:  150 lbf (670 N).  Accuride #4032, Knape & Vogt #KV8500, or Fulterer #FR 5755.
c. File Drawer Slides: 200 lbf (890 N).  Accuride #3640A, Knape & Vogt #KV8800, or Fulterer #FR 5302 (>
30-inch wide drawers) 

I. Tray Drawer Guides:  Surface-mounted plastic guides with slot for flat trays.  Design standard is Hafele #430.34 
series.  Mount guides at spacing indicated on Drawings.  
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J.  Tote Trays:  Provide childproof, non-toxic, impact-resistant molded plastic storage trays with lids of 
dimensions indicated equal to the following products of Jonti-Craft.  Colors selected by Owner. http://www.jonti-
craft.com/Products/detail.asp>ITEM=8008JC    

1. Cubbie Tray:  8.675 inches wide by 13.5 inches deep by 5.25 inches tall.  Jonti-Craft #8000JC.
2. Cubbie Lid:  For 8.675 inches wide by 13.5 inches deep tray.  Jonti-Craft #8000JC.

K. Door Locks:  BHMA A156.11, E07121. 

L. Drawer Locks:  BHMA A156.11, E07041. 

M. Grommets for Cable Passage through Countertops:  2.5-inch (75-mm) OD, black, molded-plastic grommets and 
matching removable plastic caps with slot for wire passage.   

1. Grommet Size:  To suit 2 1/2-inch diameter hole, 1 9/32-inch inside diameter and 5/8 inch deep.
2. Cap Size:  3-inch maximum overall diameter, with a cord slot 7/8-inch wide.

N. Exposed Hardware Finishes:  For exposed hardware, provide finish that complies with BHMA A156.18 for 
BHMA finish number indicated. 

O. For concealed hardware, provide manufacturer's standard finish that complies with product class requirements in 
BHMA A156.9. 

2.3 UNDERCOUNTER UTILITY BRACES 

A. Undercounter Utility Braces:  Heavy-duty prefabricated steel braces for full cantilevered support of countertop 
from rear wall without reducing knee space.  Provide braces designed to accommodate leveling cleats and passage 
of conduit and piping and complete with predrilled holes for screw fasteners.    

1. Load Capacity:  500 pounds minimum per pair at 16 inches o.c. as installed, and up to 1000 pounds per pair as
fabricated.  Install at 16 inches o.c. along full length of countertops unsupported by cabinetry unless indicated 
otherwise.   
2. Size:  21 inches x 28 inches minimum for standard 30-inch deep counter unless indicated otherwise.  Provide
smaller sizes suitable for smaller counters as approved. 

a. 5" x 8"
b. 8" x 12"
c. 15" x 18"
d. 21" x 24"
e. 21" x 28"

3. Finish:  Factory finish baked enamel or primed and ready for field painting.  Factory finish color as selected by
Architect from manufacturer’s full range. 
4. Available Manufacturers:  Subject to compliance with requirements, provide the basis of design FastCap
“SpeedBrace”; www.fastcap.com or equivalent product.  Other available manufacturers include, but are not limited 
to, the following: 

a. Lyman Associates.
b. Best Brackets.
c. A & M Brackets.

2.4 ORNAMENTAL SPECIALTY HARDWARE * 
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A. Coat and Hat Hooks (student cubbies for backpacks and coats):  Dual prong cast aluminum hook with matt 
finish with 2 exposed mounting screws.  Provide Shiffler B 1048 Sku#: IV582, Mfg#: 582A92 or equivalent.  
www.shifflerequip.com  

2.5 MISCELLANEOUS MATERIALS 

A. Furring, Blocking, Shims, and Hanging Strips:  Softwood or hardwood lumber, kiln dried to less than 15 percent 
moisture content. 

B. Furring, Blocking, Shims, and Hanging Strips:  Fire-retardant-treated softwood lumber, kiln dried to less than 15 
percent moisture content. 

C. Anchors:  Select material, type, size, and finish required for each substrate for secure anchorage.  Provide 
nonferrous-metal or hot-dip galvanized anchors and inserts on inside face of exterior walls and elsewhere as 
required for corrosion resistance.  Provide toothed-steel or lead expansion sleeves for drilled-in-place anchors. 

D. Steel Plates and Angles:  ASTM A36, shop primed, (field paint in Division 9 Section “Paints”).  (miscellaneous 
clips etc.) 

E. Security Fasteners:  Provide vandal-resistant (“Torx-head”) security fasteners conforming to requirements in 
Division 11 Section “Security/Detention Equipment” for applications in exposed and semi-exposed surfaces.   

F. Adhesive for Bonding Plastic Laminate:  Contact cement. 

1. Adhesive for Bonding Edges:  Hot-melt adhesive or as specified above for faces.

2.6 FABRICATION, GENERAL 

A. Interior Woodwork Grade:  Unless otherwise indicated, provide Premium-grade interior woodwork complying 
with referenced quality standard. 

B. Wood Moisture Content:  Comply with requirements of referenced quality standard for wood moisture content 
in relation to ambient relative humidity during fabrication and in installation areas. 

C. Fabricate woodwork to dimensions, profiles, and details indicated.  Ease edges to radius indicated for the 
following: 

1. Corners of Cabinets and Edges of Solid-Wood (Lumber) Members 3/4-inch (19 mm) Thick or Less:  1/16-inch
(1.5 mm). 
2. Edges of Rails and Similar Members More Than 3/4-inch (19 mm) Thick:  1/8-inch (3 mm).
3. Corners of Cabinets and Edges of Solid-Wood (Lumber) Members and Rails:  1/16-inch (1.5 mm).

D. Complete fabrication, including assembly, finishing, and hardware application, to maximum extent possible 
before shipment to Project site.  Disassemble components only as necessary for shipment and installation.  Where 
necessary for fitting at site, provide ample allowance for scribing, trimming, and fitting. 

1. Trial fit assemblies at fabrication shop that cannot be shipped completely assembled.  Install dowels, screws,
bolted connectors, and other fastening devices that can be removed after trial fitting.  Verify that various parts fit as 
intended and check measurements of assemblies against field measurements indicated on Shop Drawings before 
disassembling for shipment. 
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E. Shop-cut openings to maximum extent possible to receive hardware, appliances, plumbing fixtures, electrical 
work, and similar items.  Locate openings accurately and use templates or roughing-in diagrams to produce 
accurately sized and shaped openings.  Sand edges of cutouts to remove splinters and burrs. 

1. Seal edges of openings in countertops with a coat of varnish.
2. risers.

2.7 WOOD CABINETS FOR TRANSPARENT FINISH 

A. Grade:  Premium, except as noted for drawer construction.  

B. AWI Type of Cabinet Construction:  Flush overlay. 

C. Reveal Dimension:  1/2-inch (13 mm). 

D. Cabinet Door and Drawer Fronts:  Provide flush panel door and drawer fronts unless indicated otherwise. 

1. Flush panel door and drawer front.
2. Stile and rail door and drawer fronts.

a. Flat Panels:  wood veneer laminated to 1/4 inch] thick particleboard or fiberboard.
b. Stiles, rails and mullions with square shoulders – 3/4 inch thickness.

E. Wood Species and Cut for Exposed Surfaces:  White Oak, quarter sawn or sliced. 

1. Grain Direction:  Vertically for drawer fronts, doors, and fixed panels.
2. Matching of Veneer Leaves:  Book match.
3. Vertical Matching of Veneer Leaves:  End match.
4. Veneer Matching within Panel Face:  Running match.
5. Veneer Matching within Room:  Provide cabinet veneers in each room or other space from a single flitch with
doors, drawer fronts, and other surfaces matched in a sequenced set with continuous match where veneers are 
interrupted perpendicular to the grain. 
6. Comply with veneer and other matching requirements indicated for blueprint-matched paneling.

F. Semi-exposed Surfaces:  Provide surface materials indicated below: 

1. Surfaces Other Than Drawer Bodies:  Same species and cut indicated for exposed surfaces.
2. Drawer Sides and Backs:  Per AWI standard for “Custom” Grade, 1/2 inch minimum. Drawer Bottoms:  Per
AWI standard for “Custom” Grade, 1/2 inch minimum.   

G. Provide dust panels of 1/4-inch (6.4-mm) plywood or tempered hardboard above compartments and drawers, 
unless located directly under tops. 

2.8 PLASTIC-LAMINATE COUNTERTOPS 

A. Quality Standard:  Comply with AWI Section 11 requirements for high-pressure decorative laminate 
countertops.  Provide balanced construction for HDPL-faced core panel countertops.  
1. Drawings indicate traditional 3/4-inch core material and 1-1/2-inch built-up counter edge, edged with t
ransparent finish hardwood tape edge.  
2. Provide either built-up or one-piece countertop construction for minimum 1-inch deep front counter edge.

a. 1-1/2-inch counter edge built-up of 3/4-inch core material, self-edged with plastic laminate, and wood tape
finished edge.



IFB# 022-0-2022SJ Page 37 of 51 

B. Grade:  Premium. 

C. High-Pressure Decorative Laminate Grade:  [HGS] [HGP]. 

D. Colors, Patterns, and Finishes:  Provide materials and products that result in colors and textures of exposed 
laminate surfaces complying with the following requirements: 

1. Selected by Architect from laminate manufacturer’s full range (standard and premium lines) of product in
standard textured finish (textured gloss, fine textured or suede finish).  High gloss, heavy textured, metallic, or other 
special surface products (abrasion-resistant, chemical-resistant) will not be required for use in this project.   
2. As indicated by manufacturer's designations.
3. As selected by Architect from manufacturer's full range in the following categories:

a. Solid colors, matte finish.
b. Solid colors with core same color as surface, matte finish.
c. Wood grains, matte finish.
d. Patterns, matte finish.

E. Grain Direction:  Parallel to cabinet fronts. 

F. Edge Treatment:  Lumber edge for transparent finish matching wood species and cut on cabinet surfaces. 

G. Core Material:  Exterior-grade plywood. 

H. Core Material at Sinks:  Use one of the following for countertops containing sinks.  No exceptions:  

1. Shop-sanded exterior grade veneer-core plywood, minimum 5-ply, 3/4 inch thickness.

I. Backer Sheet:  Provide plastic-laminate backer sheet, Grade BKL, on underside of countertop substrate. 

2.9 CLOTHES RODS 

A. Clothes Rods:  1-5/16-inch- (33-mm-) diameter, aluminum tubes. 

B. Rod Flanges:  Aluminum. 

2.10 SHOP FINISHING 

A. Grade:  Provide finishes of same grades as items to be finished. 

B. General:  Shop finish transparent-finished interior architectural woodwork at fabrication shop as specified in 
this Section.   

C. Preparation for Finishing:  Comply with referenced quality standard for sanding, filling countersunk fasteners, 
sealing concealed surfaces, and similar preparations for finishing architectural woodwork, as applicable to each unit 
of work. 

1. Backpriming:  Apply one coat of sealer or primer, compatible with finish coats, to con-cealed surfaces of all
transparent finish woodwork, as required for AWI premium grade.  Apply two coats to back of paneling and to end-
grain sur-faces.   

D. Transparent Finish:   

1. Grade:  Premium.
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2. AWI Finish System:  Synthetic penetrating oil.
3. AWI Finish System:  Nitrocellulose lacquer.
4. AWI Finish System:  Catalyzed lacquer.  (previous AWI edition #TR-2)
5. AWI Finish System:  Acrylic lacquer.
6. AWI Finish System:  Conversion varnish.  (previous AWI edition #TR-4)
7. AWI Finish System:  Catalyzed vinyl.
8. AWI Finish System:  Catalyzed polyurethane.  (previous AWI edition #TR-6)
9. Staining:  As selected by Owner from manufacturer’s full range.
10. Wash Coat for Stained Finish:  Apply wash-coat sealer to woodwork made from closed-grain wood before
staining and finishing. 
11. Open Finish for Open-Grain Woods:  Do not apply filler to open-grain woods.
12. Filled Finish for Open-Grain Woods:  After staining (if any), apply paste wood filler to open-grain woods and
wipe off excess.  Tint filler to match stained wood. 

a. Apply wash-coat sealer after staining and before filling.
13. Sheen:  Satin, 31-45 gloss units measured on 60-degree gloss meter per ASTM D 523.

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Before installation, condition woodwork to average prevailing humidity conditions in installation areas. 

B. Before installing architectural woodwork, examine shop-fabricated work for completion and complete work as 
required, including removal of packing and backpriming 

3.2 INSTALLATION 

A. Grade:  Install woodwork to comply with requirements for the same grade specified in Part 2 for fabrication of 
type of woodwork involved. 

B. Assemble woodwork and complete fabrication at Project site to comply with requirements for fabrication in Part 
2, to extent that it was not completed in the shop. 

C. Install woodwork level, plumb, true, and straight.  Shim as required with concealed shims.  Install level and 
plumb (including tops) to a tolerance of 1/8-inch in 96 inches (3 mm in 2400 mm). 

D. Scribe and cut woodwork to fit adjoining work, refinish cut surfaces, and repair damaged finish at cuts. 

E. Fire-Retardant-Treated Wood:  Handle, store, and install fire-retardant-treated wood to comply with chemical 
treatment manufacturer's written instructions, including those for adhesives used to install woodwork. 

F. Anchor woodwork to anchors or blocking built in or directly attached to substrates.  Secure with countersunk, 
concealed fasteners and blind nailing as required for complete installation.  Use fine finishing nails or finishing 
screws for exposed fastening, countersunk and filled flush with woodwork and matching final finish if transparent 
finish is indicated. 

G. Cabinets:  Install without distortion so doors and drawers fit openings properly and are accurately aligned.  
Adjust hardware to center doors and drawers in openings and to provide unencumbered operation.  Complete 
installation of hardware and accessory items as indicated. 

1. Install cabinets with no more than 1/8-inch in 96-inch (3 mm in 2400-mm) sag, bow, or other variation from a
straight line. 
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2. Resilient base at base cabinets [(all exposed sides)] is specified in Division 9 Section “Resilient Base and
Accessories.”  
3. Fasten wall cabinets through back, near top and bottom, at ends and not more than 16 inches (400 mm) o.c. with
No. 10 wafer-head screws sized for 1-inch (25-mm) penetration into wood framing, blocking, or hanging strips. 
4. Present keys to Owner’s representative.  Identify keys by room number and casework type.  Obtain receipt from
Owner.   

H. Countertops:  Anchor securely by screwing through corner blocks of base cabinets or other supports into 
underside of countertop. 

1. Align adjacent solid-surfacing-material countertops and form seams to comply with manufacturer's written
recommendations using adhesive in color to match countertop.  Carefully dress joints smooth, remove surface 
scratches, and clean entire surface. 
2. Install countertops with no more than 1/8-inch in 96-inch (3 mm in 2400-mm) sag, bow, or other variation from
a straight line. 
3. Secure backsplashes to tops with concealed metal brackets at 16 inches (400 mm) o.c..
4. Calk space between backsplash and wall with sealant specified in Division 7 Section “Joint Sealants.”
I. Touch up finishing work specified in this Section after installation of woodwork.  Fill nail holes with matching 
filler where exposed. 

J. Refer to Division 9 Sections for final finishing of installed architectural woodwork not indicated to be shop 
finished. 

3.3 ADJUSTING AND CLEANING 

A. Repair damaged and defective woodwork, where possible, to eliminate functional and visual defects; where not 
possible to repair, replace woodwork.  Adjust joinery for uniform appearance. 

B. Clean, lubricate, and adjust hardware. 

C. Clean woodwork on exposed and semi-exposed surfaces.  Touch up shop-applied finishes to restore damaged or 
soiled areas. 

SECTION 2 - RESILIENT BASE AND ACCESSORIES 

PART 4 - GENERAL 

4.1 RELATED DOCUMENTS 

A. Provisions of the Contract and of the Contract Documents apply to this Section. 

4.2 SUMMARY 

A. Section Includes: 

1. Resilient base.

4.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Initial Selection:  For each type of product indicated. 
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C. Product Schedule:  For resilient products.  Use same designations indicated on Drawings. 

4.4 QUALITY ASSURANCE 

A. Fire-Test-Response Characteristics:  As determined by testing identical products according to ASTM E 648 or 
NFPA 253 by a qualified testing agency. 

1. Critical Radiant Flux Classification:  Class I, not less than 0.45 W/sq. cm.

4.5 DELIVERY, STORAGE, AND HANDLING 

A. Store resilient products and installation materials in dry spaces protected from the weather, with ambient 
temperatures maintained within range recommended by manufacturer, but not less than 50 deg F (10 deg C) or more 
than 90 deg F (32 deg C). 

4.6 PROJECT CONDITIONS 

A. Maintain ambient temperatures within range recommended by manufacturer, but not below 70 deg F (21 deg C) 
or above 95 deg F (35 deg C), in spaces to receive resilient products during the following time periods: 

1. 48 hours before installation.
2. During installation.
3. 48 hours after installation.

B. Install resilient products after other finishing operations, including painting, have been completed. 

4.7 EXTRA MATERIALS 

A. Furnish extra materials that match products installed and that are packaged with protective covering for storage 
and identified with labels describing contents. 

1. Furnish not less than 10 linear feet (3 linear m) for every 500 linear feet (150 linear m) or fraction thereof, of
each type, color, pattern, and size of resilient product installed. 

PART 5 - PRODUCTS 

5.1 RESILIENT BASE “RB” 

A. Resilient Base: 

1. Available Type TP (rubber, thermoplastic) Products:  Provide one of the following or alternate complying
material acceptable to Architect. 

a. Armstrong World Industries, Inc.; Rubber Coved-Toe Wall Base
b. Azrock, Domco Tarkett Commercial; Rubber Wall Base
c. Burke Flooring, Div. of Burke Industries; Rubber Wall Base - Cove
d. Flexco (USA), Inc.; Flexco Base 2000 - Cove.
e. Johnsonite; Rubber Wall Base – Cove.
f. Roppe Corporation; 700 Series TPR Wall Base – Style B (Cove).
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B. Resilient Base Standard:  ASTM F 1861. 

1. Material Requirement and Manufacturing Group:  Type TS (rubber, vulcanized thermoset), Group I (solid,
homogeneous). 
2. Material Requirement and Manufacturing Group:  Type TP (rubber, thermoplastic), Group I (solid,
homogeneous) or Group II (layered). 
3. Style:  Cove (base with toe).

C. Minimum Thickness:  0.125 inch (3.2 mm). 

D. Height:  4 inches (102 mm). 

E. Lengths:  Coils in manufacturer's standard length. 

F. Outside and Inside Corners:  Job formed. 

G. Finish:  As selected by Owner from manufacturer's full range. 

H. Colors and Patterns: As selected by Owner from full range of industry colors. 

5.2 INSTALLATION MATERIALS 

A. Trowelable Leveling and Patching Compounds:  Latex-modified, portland cement based or blended hydraulic-
cement-based formulation provided or approved by manufacturer for applications indicated. 

B. Adhesives:  Water-resistant type recommended by manufacturer to suit resilient products and substrate 
conditions indicated. 

PART 6 - EXECUTION 

6.1 EXAMINATION 

A. Examine substrates, with Installer present, for compliance with requirements for maximum moisture content and 
other conditions affecting performance of the Work. 

B. Verify that finishes of substrates comply with tolerances and other requirements specified in other Sections and 
that substrates are free of cracks, ridges, depressions, scale, and foreign deposits that might interfere with adhesion 
of resilient products. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

6.2 PREPARATION 

A. Prepare substrates according to manufacturer's written instructions to ensure adhesion of resilient products. 

B. Concrete Substrates for Resilient Accessories:  Prepare according to ASTM F 710. 

1. Verify that substrates are dry and free of curing compounds, sealers, and hardeners.
2. Remove substrate coatings and other substances that are incompatible with adhesives and that contain soap,
wax, oil, or silicone, using mechanical methods recommended by manufacturer.  Do not use solvents. 
3. Alkalinity and Adhesion Testing:  Perform tests recommended by manufacturer.
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4. Moisture Testing:  Perform tests recommended by manufacturer and as follows.  Proceed with installation only
after substrates pass testing. 
a. Perform anhydrous calcium chloride test, ASTM F 1869.  Proceed with installation only after substrates have
maximum moisture-vapor-emission rate of 3 lb of water/1000 sq. ft. (1.36 kg of water/92.9 sq. m) in 24 hours. 
b. Perform relative humidity test using in situ probes, ASTM F 2170.  Proceed with installation only after
substrates have maximum 75 percent relative humidity level measurement. 

C. Fill cracks, holes, and depressions in substrates with trowelable leveling and patching compound and remove 
bumps and ridges to produce a uniform and smooth substrate. 

D. Do not install resilient products until they are same temperature as the space where they are to be installed. 

1. Move resilient products and installation materials into spaces where they will be installed at least 48 hours in
advance of installation. 

E. Sweep and vacuum clean substrates to be covered by resilient products immediately before installation. 

6.3 RESILIENT BASE INSTALLATION 

A. Comply with manufacturer's written instructions for installing resilient base. 

B. Apply resilient base to walls, columns, pilasters, casework and cabinets in toe spaces, and other permanent 
fixtures in rooms and areas where base is required. 

C. Install resilient base in lengths as long as practicable without gaps at seams and with tops of adjacent pieces 
aligned. 

D. Tightly adhere resilient base to substrate throughout length of each piece, with base in continuous contact with 
horizontal and vertical substrates. 

E. Do not stretch resilient base during installation. 

F. On masonry surfaces or other similar irregular substrates, fill voids along top edge of resilient base with 
manufacturer's recommended adhesive filler material. 

G. Job-Formed Corners: 

1. Outside Corners:  Use straight pieces of maximum lengths possible.  Form without producing discoloration
(whitening) at bends. 
2. Inside Corners:  Use straight pieces of maximum lengths possible.

6.4 CLEANING AND PROTECTION 

A. Comply with manufacturer's written instructions for cleaning and protection of resilient products. 

B. Perform the following operations immediately after completing resilient product installation: 

1. Remove adhesive and other blemishes from exposed surfaces.
2. Sweep and vacuum surfaces thoroughly.
3. Damp-mop surfaces to remove marks and soil.
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C. Protect resilient products from mars, marks, indentations, and other damage from construction operations and 
placement of equipment and fixtures during remainder of construction period. 

D. Cover resilient products until Substantial Completion. 

SECTION 3 - MANUFACTURED PLASTIC-LAMINATE-FACED CASEWORK 

PART 7 - GENERAL 

7.1 RELATED DOCUMENTS 

A. Provisions of the Contract and of the Contract Documents apply to this Section. 

7.2 SUMMARY 

A. This Section includes the following: 

1. Plastic-laminate-faced wood cabinets.
2. Plastic-laminate countertops.

B. Related Sections include the following: 

1. Division 6 Section “Rough Carpentry” for wood blocking for anchoring casework.
2. Division 6 Section “Interior Architectural Woodwork.”
3. Division 9 Section “Resilient Base and Accessories” for resilient base applied to casework.

7.3 DEFINITIONS        

A. Open Interiors:  Any open storage unit without solid door or drawer fronts and units with full glass insert doors 
and/or acrylic doors. 

B. Closed Interiors:  Any closed storage unit behind solid door or drawer fronts, sliding solid doors. 

C. Exposed Ends:  Any storage unit exterior side surface that is visible after installation. 

D. Other Exposed Surfaces:  Faces of doors and drawers when closed, and tops of cabinets less than 72 inches 
above furnished floor.  

E. Semi-Exposed Surfaces:  Interior surfaces which are visible and tops of cabinets 72 inches or more above 
finished floor.  

F. Concealed Surfaces:  Any surface not visible after installation. 

7.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Indicate dimensions, description of materials and finishes, general construction, specific 
modifications, component connections, anchorage methods, hardware, and installation procedures, plus the 
following specific requirements. 

1. Include section drawings of typical and special casework, work surfaces and accessories.
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2. Indicate locations of plumbing and electrical service field connection by others.

C. Samples for Initial Selection:  For cabinet finishes and for each type of top material indicated. 

D. Samples for Verification:  6-inch- square Samples for each type of finish, including top material and the 
following:  
1. Decorative laminate.
2. PVC edge material.
3. Section of countertop showing top, front edge, and backsplash construction.
4. Exposed hardware finish color chart (epoxy and chrome finishes)
5. One sample-size finished base cabinet with hardware, doors and drawers, no countertop.
6. Cubbie tray and lid - color chart or samples only

7.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For Installer. 

B. Quality Standard Compliance Certificates:  AWI Quality Certification Program certificates. 

C. Sample Warranty:  For special warranty. 

7.6 QUALITY ASSURANCE 

A. Installer Qualifications:  An authorized representative of institutional casework manufacturer for installation and 
maintenance of units required for this Project and who is a certified participant in AWI's Quality Certification 
Program. 

B. Manufacturer:  Minimum of 5 years experience in providing manufactured casework systems for similar types 
of projects, produce evidence of financial stability, bonding capacity, and adequate facilities and personnel required 
to perform on this project.   

C. Source Limitations:  Obtain institutional casework through one source from a single manufacturer. 

D. Quality Standard: Work in this section shall be performed by a manufacturer certified by the Architectural 
Woodwork Institute (AWI) Quality Certification Program (QCP).  Work in this section shall comply with 
“Architectural Woodwork Standards – 2nd Edition, October 1, 2014 published jointly by Architectural Woodwork 
Institute (AWI), Architectural Woodwork Manufacturer’s Association of Canada (AWMAC), and Woodwork 
Institute (WI) for grades of interior architectural woodwork indicated for construction, finishes, installation, and 
other requirements.   

1. A manufacturer does not need to be certified to bid the project; however, in order to manufacture the work, the
manufacturer shall apply and qualify as a program participant before fabricating the work. 
2. Obtain and pass a third party final inspection of installed architectural casework by the AWI Quality
Certification Corporation. AWI program of self-certification by manufacturer in lieu of third part inspection is not 
acceptable. 

7.7 DELIVERY, STORAGE, AND HANDLING 

A. Deliver casework only after painting, utility roughing-in, and similar operations that could damage, soil, or 
deteriorate casework have been completed in installation areas.  If casework must be stored in other than installation 
areas, store only in areas where environmental conditions meet requirements specified in “Project Conditions” 
Article. 
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B. Keep finished surfaces covered with polyethylene film or other protective covering during handling and 
installation. 

7.8 FIELD CONDITIONS  

A. Environmental Limitations:  Do not deliver or install casework until building is enclosed, wet work is complete, 
and HVAC system is operating and maintaining temperature and relative humidity at occupancy levels during the 
remainder of the construction period. Maintain temperature and relative humidity during the remainder of the 
construction period in range recommended for Project location by the AWI's, AWMAC's, and WI's “Architectural 
Woodwork Standards.” 

B. Established Dimensions:  Where casework is indicated to fit to other construction, establish dimensions for areas 
where woodwork is to fit.  Provide allowance for trimming at site, and coordinate construction to ensure that actual 
dimensions correspond to established dimensions. 

C. Locate concealed framing, blocking, and reinforcements that support casework by field measurements before 
being enclosed, and indicate measurements on Shop Drawings. 

7.9 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or replace components 
of institutional casework that fail in materials or workmanship within specified warranty period.  Failures include, 
but are not limited to, the following: 

1. Delamination of components or other failures of glue bond.
2. Warping of components.
3. Failure of operating hardware.
4. Deterioration of finishes.

B. Warranty Period:  Five years from date of Substantial Completion. 

PART 8 - PRODUCTS 

8.1 MANUFACTURERS 

A. Casework Manufacturers:  Subject to compliance with all requirements, provide Plastic-Laminate-Faced 
Institutional Casework products by one of the following: 

1. Case Systems, Inc. www.casesystems.com 
2. Cleora Sterling Corp.*Fabricator Local out of Mebane NC. Have submitted and been approved for several jobs
in RIC area. www.csterling.com  
3. TMI Systems Design Corp. www.tmisystems.com   
4. Stevens Industries, Inc. www.stevensadvantage.com 
5. G. T. Brothers, Inc. Westminister, MD www.gtbrothers.com 

8.2 CASEWORK, GENERAL  

A. Quality Standard:  Unless otherwise indicated, comply with the AWI's, AWMAC's, and WI's “Architectural 
Woodwork Standards” for grades of casework indicated for construction, finishes, installation, and other 
requirements.  
1. Grade:  Premium, unless otherwise indicated.
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2. Provide certificates from AWI certification program indicating that casework, including installation, complies
with requirements of grades specified. 

8.3 MATERIALS 

A. Wood Products:  Comply with the following: 

1. Hardboard:  AHA A135.4.

B. High Pressure Decorative Laminates:  NEMA LD 3, grades as indicated, or if not indicated, as required by 
woodwork quality standard. 

1. Grades:
a. High-pressure decorative laminate VGS (.028), NEMA Test LD 3-1995.
b. High-pressure decorative laminate HGS (.048), NEMA Test LD 3-1995.
c. High-pressure cabinet liner CLS (.020), NEMA Test LD 3-1995.
d. High-pressure backer BKH (.048), (.028), NEMA Test LD3-1995.

2. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering premium high-
pressure decorative laminates that may be incorporated into the Work include, but are not limited to, the following: 

a. Formica Corporation.
b. Nevamar Company, LLC; Decorative Products Div.
c. Wilsonart International; Div. of Premark International, Inc.
d. Pionite, Panolam

C. Edging Materials: 

1. Transparent Finish Wood Tape, White Oak, quarter sawn.

8.4 DESIGN, COLOR, AND FINISH 

A. Design:  Provide institutional casework of the following design: 

1. Flush overlay with wire pulls.

B. Wood Colors and Finishes:  As selected by Owner from casework manufacturer's full range. 

C. Plastic-Laminate Colors and Finishes:  As indicated by manufacturer's designations. 

D. Plastic-Laminate Colors, Patterns, and Finishes:  As selected by Architect from laminate manufacturer’s full 
range (standard and premium lines) of product in standard textured finish (textured gloss, fine textured or suede 
finish).  High gloss, heavy textured, metallic, or other special surface products (abrasion-resistant, chemical-
resistant) will not be required for use in this project.   

1. Basis of Bid for Classroom Casework (Default):  Within each classroom space casework shall include a
maximum of five (5) separate laminate selections for exposed surfaces according to the following: 

a. Base and Wall Cabinet Boxes and Open Shelves:  One (1) laminate selection.
b. Countertops:  One (1) laminate selection.
c. Cabinet Door and Drawer Fronts:  Allow for maximum of three (1) laminate selections.

E. Edging Materials:  As selected by Architect from manufacturer's entire line of standard stains to match wood 
species.    
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8.5 CABINET FABRICATION 

A. Plastic-Laminate-Faced Cabinet Construction: 

1. Cabinet Body Construction:
a. Tops and bottoms are glued and doweled to cabinet sides and internal cabinet components such as fixed
horizontals, rails and verticals.  Minimum 6 dowels each joint for 24-inch deep cabinets and a minimum of 4 
dowels each joint for 12-inch deep cabinets.  

1) Cabinet tops, bottoms and sides are 3/4-inch thick particleboard core.
b. Cabinet backs:  Minimum 3/8-inch thick plywood fully captured four sides.  Provide wall and tall cabinets
with a 3/4-inch x 4 inch mounting strip used to secure the cabinet to the wall.  

1) Exposed back on fixed or movable cabinets: 3/4-inch plywood with the exterior surface finished in VGS
laminate as selected. 
2) Flexible rail mounted cabinet backs: 3/4-inch thick plywood structurally doweled into cabinet sides and
top panels. 

c. Fixed base and tall units have an individual factory-applied base, constructed of 3/4-inch exterior grade
plywood.  Base is 96mm (nominal 4 inch) high unless otherwise indicated on the drawings. 
d. Provide either of the following types of base construction to support cabinet load transfer, isolate the cabinet
ends from contact with floor, and permit leveling. 

1) Separate Sub-base:  Cabinet sub-base shall be separate and continuous (no cabinet body sides-to-floor),
exterior grade plywood with concealed fastening to cabinet bottom.  Sub-base shall be ladder-type 
construction of individual front, back, and intermediates, to form a secure and level platform to which 
cabinets attach.  Sub-base at exposed cabinet end panels shall be recessed 1/4 inch from face of finished 
end, for flush installation of finished base material by other trades. 
2) Integral Base:  Provide end panels, cabinet bottoms, and horizontal toe kick members integrally joined
together for structural strength and to facilitate load transfer directly through cabinet ends to the floor.  

e. Base units, except sink base units:  Full sub-top or an 8-inch wide rail in the flat horizontal plane at the
cabinet front with minimum three (3) dowels per end joint providing stable squaring of the top area and a
second wide spacer rail in the vertical plane behind the back with minimum three (3) dowels per end joint
providing stable side-to-side rack resistance.  Sink base units are provided with open top, a welded
steel/epoxy painted sink rail or alternate moisture-protected engineered construction structural sink rail full
width at top front edge concealed behind face rail/doors, a split back removable access panel.

f. Wheelchair Accessible Sink Base Cabinet:  Base cabinet without bottom.  Provide doors with durable
integral toe kick of manufacturer’s design or doors with 18 gage steel powder coated toe kick bracket and 
exterior grade veneer-core plywood base.  Door toe kick bracket equal to “ADA Toe Kick” www.ezkick.net 
g. Side panels and vertical dividers shall receive adjustable shelf hardware at 32mm line boring centers.
Mount door hinges, drawer slides and pull-out shelves in the line boring for consistent alignment. 
h. Exposed and semi exposed edges.

1) Edging:  Transparent wood tape match wood species
2) Exposed Shelf Edging:  Transparent Wood Tape match wood species

i. Shelves:  3/4-inch- thick plywood.
1) Front edge:  Minimum 1 mm wood tape; concealed shelves.
2) Front edge:  Transparent wood tape; exposed shelves in open interiors only.

j. Interior finish, units with open and closed Interiors:  Top, bottom, back, sides, horizontal and vertical
members, and adjustable shelving faces with VGS high-pressure decorative laminate.  
k. Exposed ends:  Faced with VGS premium high-pressure decorative laminate.
l. Wall unit bottom:  Faced with VGS premium high-pressure decorative laminate.
m. Wall and tall unit tops:  Top surface is faced with high pressure decorative laminate.
n. Balanced construction of all laminated panels is mandatory.  Unfinished core stock surfaces, even on
concealed surfaces (excluding edges), not permitted. 

2. Drawers:
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a. Sides, back and sub front:  Minimum 1/2-inch plywood, with transparent finish doweled and glued into
sides.  Top edge banded with wood tape with transparent finish. 
b. Drawer bottom:  Minimum 1/2-inch thick plywood with transparent finish, screwed directly to the bottom
edges of drawer box. 
c. Paper storage drawers:  Minimum 3/4-inch thick plywood sides, back, and sub front laminated with
thermally fused melamine.  Minimum 1/2-inch thick plywood drawer bottoms screwed directly to the bottom 
edges of the drawer box.  Provide PVC angle retaining bar at the rear of the drawer.  

3. Door/Drawer Fronts:
a. Core:  3/4-inch thick plywood.
b. Provide double doors in opening in excess of 24 inches wide.
c. Faces:  High-pressure laminate.

1) Exterior:  VGS Premium High-pressure decorative laminate.
2) Interior:  Premium High-pressure decorative laminate.

d. Door/drawer edges:  Wood Tape with transparent finish, external edges and outside corners machine
profiled to 1/8-inch radius. 

B. Filler Strips:  Provide as needed to close spaces between cabinets and walls, ceilings, and indicated equipment.  
Fabricate from same material and with same finish as cabinets. 

C. Support Members:  Furniture grade, epoxy powder coated steel. 
1. Undercounter support frames.  Provide heavy-duty wall-mounted counter support fabrication indicated for 30 –
32-inch counter, or alternate construction of comparable structural loading capacity.  Provide epoxy-coated finish.  
Acceptable comparable support frame products include, but are not limited, to the following:   

a. TMI #A7453
b. LSI #30565

D. ADA-Compliant Sink Cabinet:  Provide casework manufacturer’s standard ADA compliant (wheelchair 
accessible) sink counter base units, with removable front panel face for access to plumbing and under-counter 
clearance for mounting height indicated.  Provide module width for application.  Acceptable accessible sink counter 
base units include, but are not limited, to the following:   

1. Case Systems Inc. D1000 D1060 (vanity front with pocket doors)
2. LSI Corporation 1136, 1138, 1140
3. TMI Systems B2542

E. Tote Trays:  Provide childproof, non-toxic, impact-resistant molded plastic storage trays with lids of dimensions 
indicated equal to the following products of Jonti-Craft.  Colors selected by Owner.  http://www.jonti-
craft.com/Products/detail.asp>ITEM=8008JC 

1. Cubbie Tray:  8.675 inches wide by 13.5 inches deep by 5.25 inches tall.  Jonti-Craft #8000JC.
2. Cubbie Lid:  For 8.675 inches wide by 13.5 inches deep tray.  Jonti-Craft #8000JC.

8.6 CASEWORK HARDWARE 

A. Hardware, General:  Provide manufacturer's standard epoxy powder-coated or chrome-plated finish, 
commercial-quality, heavy-duty hardware complying with requirements indicated. 

1. Use threaded metal or plastic inserts with machine screws for fastening to plywood except where hardware is
through-bolted from back side. 
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B. Butt Hinges:  Epoxy powder-coated or chrome-plated finish, semi-concealed, 5-knuckle hinges complying with 
BHMA A156.9, Grade 1, with antifriction bearings, 2-3/4-inch overlay type with hospital tip.  Provide 2 hinges for 
doors less than 48 inches high and 3 hinges for doors more than 48 inches high. 

1. Semi-concealed Hinges for Overlay Doors:  BHMA A156.9, B01521.

C. Pulls:  Door and drawer front pulls, are epoxy powder coated or satin chrome finish metal wire style, 96mm 
spacing on screws.  Pull design shall comply with the Americans with Disability Act (ADA). 

D. Door Catches: Powder-coated, nylon-roller spring catch or dual, self-aligning, permanent magnet catch.  Provide 
2 catches on doors more than 48 inches high. 

E. Drawer Slides:  BHMA A156.9, B05091 Heavy Duty (Grade 1HD-100 and Grade 1HD-200):  Side mounted; 
full-extension type zinc-plated steel ball-bearing slides with hold-in detent to prevent rebound.     

1. Box Drawer Slides: 100 lbf.
a. Accuride #7432 #7434  (1" overtravel)
b. Knape & Vogt #KV8414 KV8405  (1" overtravel)
c. Fulterer #FR 5000 Series.
2. File Drawer Slides:  150 lbf

a. Accuride #4032 #4034  (1-1/2" overtravel)
b. Knape & Vogt #KV8500 KV8505  (1-1/2" overtravel)
c. Fulterer #FR 5755.

F. Drawer and Door Locks:  BHMA A156.11, E07261 cam lock with removable core.  Provide where indicated.  

G. Adjustable Shelf Supports: Single-pin metal shelf rests complying with BHMA A156.9, Type B04013. 

H. Coat Rods:  1 inch diameter, 14-gauge chrome plated steel installed in captive mounting hardware. 

I. File Suspension System: 14-gauge steel file suspension rails, epoxy powder coated.  File followers, or other split 
bottom hardware, are not acceptable.  

J. Grommets for Cable Passage through Countertops:  1-1/4-inch OD, black, molded-plastic grommets and 
matching plastic caps with slot for wire passage.  Provide “OG series” by Doug Mockett and Co., Inc. or equivalent. 

8.7 COUNTERTOPS 

A. Countertops, General:  Provide smooth, clean exposed tops and edges in uniform plane free of defects.  Provide 
front and end overhang of 1 inch over base cabinets.   

B. Plastic-Laminate Tops:  Plastic-laminate sheet, shop bonded with water-resistant glue to both sides of 1-inch 
plywood.  Sand surfaces to which plastic laminate is to be bonded. 

1. Provide either built-up or one-piece countertop construction for minimum 1-inch deep front counter edge.
a. 1-1/2-inch counter edge built-up of 3/4-inch core material, wood tape edge banding with transparent finish
matching wood species..

2. Plastic-Laminate Type for Flat Tops:  HGS.  (.048-inch)
3. Plastic-Laminate Type for Backing:  BKL.  (.028-inch)
4. Provide solid milled lumber edge for transparent finish for counter edge applications indicated.  Provide profile
indicated or established during shop drawing submittal.  Provide wood species and cut matching adjacent cabinet 
surfaces with factory transparent finish.  
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5. Use exterior plywood for countertops containing sinks.

C. Core Material at Sinks:  Use one of the following for countertops containing sinks.  No exceptions: 

1. Shop-sanded exterior grade veneer core plywood, minimum 5-ply, 3/4 inch thickness.

PART 9 - EXECUTION 

9.1 EXAMINATION 

A. Examine areas, with Installer present, for compliance with requirements for installation tolerances, location of 
reinforcements, and other conditions affecting performance of institutional casework. 

1. Proceed with installation only after unsatisfactory conditions have been corrected.

9.2 PREPARATION 

A. Condition casework to average prevailing humidity conditions in installation areas prior to installing. 

9.3 CASEWORK INSTALLATION 

A. Install plumb, level, and true; shim as required, using concealed shims.  Where institutional casework abuts 
other finished work, apply filler strips and scribe for accurate fit, with fasteners concealed where practical. 

B. Base Cabinets:  Set cabinets straight, level, and plumb.  Adjust subtops within 1/16-inch of a single plane.  
Fasten cabinets to partition framing, wood blocking, or reinforcements in partitions with fasteners spaced 24 inches 
o.c.  Bolt adjacent cabinets together with joints flush, tight, and uniform.  Align similar adjoining doors and drawers 
to a tolerance of 1/16-inch. 

1. Where base cabinets are not installed adjacent to walls, fasten to floor at toe space with fasteners spaced 24
inches o.c.  Secure sides of cabinets to floor, where they do not adjoin other cabinets, with not less than two 
fasteners. 
2. Resilient base at base cabinets [(all exposed sides)] is specified in Division 9 Section “Resilient Base and
Accessories.”  
3. For removable panels, provide zee clips.  Arrange panel clearances to adjacent work to allow removal.  At
under-sink cabinetry access panels, provide steel cable retainer of a length that allows the removable panel to be set 
aside for clear service access, secured with tamper-resistant fasteners.  Alternatively, provide a lock to secure the 
panel. 

C. Wall Cabinets:  Hang cabinets straight, level, and plumb.  Adjust fronts and bottoms within 1/16-inch of a single 
plane.  Fasten to hanging strips, masonry, partition framing, blocking, or reinforcements in partitions.  Align similar 
adjoining doors to a tolerance of 1/16-inch. 

1. Fasten through back, near top and bottom, at ends, and not more than 16 inches o.c. with No. 10 wafer-head
screws sized for 1-inch penetration into wood framing, blocking, or hanging strips fasteners recommended or 
approved by casework manufacturer for substrates indicated. Wall mounted hanger strips are not acceptable. 

D. Install hardware uniformly and precisely.  Set hinges snug and flat in mortises, unless otherwise indicated. 
Adjust and align hardware so moving parts operate freely and contact points meet accurately.  Allow for final 
adjustment after installation. 
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E. Adjust casework and hardware so doors and drawers operate smoothly without warp or bind.  Lubricate 
operating hardware as recommended by manufacturer. 

F. Present keys to Owner’s representative.  Label keys by room number and casework type.  Obtain receipt from 
Owner.   

9.4 INSTALLATION OF TOPS 

A. Field Jointing:  Where possible make in the same manner as shop jointing, using dowels, splines, adhesives, and 
fasteners recommended by manufacturer.  Prepare edges to be joined in shop so Project-site processing of top and 
edge surfaces is not required.  Locate field joints where shown on Shop Drawings. 

1. Secure field joints in plastic-laminate countertops with concealed clamping devices located within 6 inches of
front and back edges and at intervals not exceeding 24 inches.  Tighten according to manufacturer's written 
instructions to exert a constant, heavy-clamping pressure at joints. 

B. Secure tops to cabinets with Z-type fasteners or equivalent, using two or more fasteners at each front, end, and 
back. 

C. Abut top and edge surfaces in one true plane, with internal supports placed to prevent deflection. 

D. Secure backsplashes to tops with concealed metal brackets at 16 inches o.c. and walls with adhesive. 

E. Seal junctures of top, splash, and walls with mildew-resistant silicone sealant or another permanently elastic 
sealing compound recommended by countertop material manufacturer. 

9.5 INSTALLATION OF SHELVING 

A. Securely fasten adjustable shelving supports to partition framing, wood blocking, or reinforcements in partitions. 

B. Install shelf standards plumb and at heights to align shelf brackets for level shelves.  Install shelving level and 
straight, closely fitted to other work where indicated. 

9.6 CLEANING AND PROTECTING 

A. Repair or remove and replace defective work as directed on completion of installation. 

B. Clean finished surfaces, touch up as required, and remove or refinish damaged or soiled areas to match original 
factory finish, as approved by Architect. 

C. Protection:  Provide 6-mil plastic or other suitable water-resistant covering over countertop surfaces.  Tape to 
underside of countertop at a minimum of 48 inches o.c.  Remove protection at Substantial Completion. 
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BID RESPONSE FORM  
 

In compliance with solicitation dated May 16, 2022 the undersigned proposes to furnish all labor 
equipment and materials and perform all work in strict accordance with all requirements for: 
 

Classroom Casework Replacement Various Locations 
 

The above scope of work to be performed at the dollar amount(s) stated herein. 
 
The undersigned agrees and assures that: 
 
. All prices stated herein shall be firm for a period of     calendar days.   (90 

days minimum); After award pricing shall remain in effect throughout the contract term and any 
subsequent renewals. 

 
. If bidder's response is accepted and a purchase order issued, bidder will accept same and fulfill 

requirements in strict compliance with all terms and conditions. 
 
. If in acceptance of bidder's response, bidder is required to furnish a payment bond and a 

performance bond; and/or a certificate of insurance, bidder will execute and furnish same within 
five (5) calendar days of such notice, and that failure to do so will mean forfeiture of any surety 
bidder may have been required to post as part of bidder's response. 

 
. Bidder’s business is organized as a stock or nonstock corporation, limited liability company, 

business trust, or limited partnership or registered as a registered limited liability partnership and 
is authorized to transact business in the Commonwealth as a domestic or foreign business entity if 
so required by Title 13.1 or Title 50 of the code of Virginia, as amended, or as otherwise required 
by law.   

 
. If a Contractor, Bidder is registered with the Commonwealth of Virginia as a  

 
Class   ; Registration No. ______________________; 
 

. Bidder meets all licensing and permit requirements to conduct business in the City of Newport 
News, Virginia 
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 IFB Project No. 022-0-2022SJ 
 

Submitted By: 

 
 Company Name          
 
 Street Address          
 
 City/State/Zip          
 
  Phone      FAX     
 
Date: _____________________ 
 
Federal ID # _______________  SCC Registration #___________________ 
 
DUNS #___________________ 
 

The BIDDER, in compliance with the Invitation For Bids (IFB 034-0-2022LC) for Classroom 
Casework Replacement Various Locations and having carefully examined the Conditions of the Contract, 
Specifications, Drawings, and Addenda numbers (s) _____________(Bidder to insert Addenda 
number(s); if none, so state) and having carefully examined the site and all conditions affecting the Work, 
HEREBY PROPOSE to furnish all labor, materials and equipment, and to complete the project in 
accordance with the Contract Documents, within the time set forth therein, and for the Bid price stated 
herein. Said price shall cover all expenses incurred in performing the work required by the Contract 
Documents, of which this proposal is a part. 

 
All labor equipment necessary for Classroom Casework Replacement Various Locations: 

 

TAG TYPE DESCRIPTION WIDTH DEPTH HEIGHT FINISH 
 

PRICE  FINISH 
 

PRICE  

A.1 BASE 
SINGLE-DOOR 

CABINET 24" 24" 30" OAK   
PLASTIC 

LAMINATE   

A.2 BASE 
SINGLE-DOOR 

CABINET 24" 24" 32" OAK   
PLASTIC 

LAMINATE   

A.3 BASE 
SINGLE-DOOR 

CABINET 24" 24" 34" OAK   
PLASTIC 

LAMINATE   

B.1 BASE 
DOUBLE-DOOR 

CABINET 36" 24" 30" OAK   
PLASTIC 

LAMINATE   

B.2 BASE 
DOUBLE-DOOR 

CABINET 36" 24" 32" OAK   
PLASTIC 

LAMINATE   

B.3 BASE 
DOUBLE-DOOR 

CABINET 36" 24" 34" OAK   
PLASTIC 

LAMINATE   

C.1 BASE TOTE STORAGE 48" 24" 30" OAK   
PLASTIC 

LAMINATE   

C.2 BASE TOTE STORAGE 48" 24" 32" OAK   
PLASTIC 

LAMINATE   
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TAG TYPE DESCRIPTION WIDTH DEPTH HEIGHT FINISH  PRICE  FINISH  PRICE  

C.4 BASE TALL TOTE STORAGE 48" 48" 34" OAK   
PLASTIC 

LAMINATE   

D.1 BASE PAPER STORAGE 48" 24" 34" OAK   
PLASTIC 

LAMINATE   

D.2 BASE PAPER STORAGE 48" 36" 34" OAK   
PLASTIC 

LAMINATE   

D.3 BASE PAPER STORAGE 36" 24" 34" OAK   
PLASTIC 

LAMINATE   

E.1 BASE CUBBY CABINET 30" 24" 30" OAK   
PLASTIC 

LAMINATE   

E.2 BASE CUBBY CABINET 30" 24" 32" OAK   
PLASTIC 

LAMINATE   

E.3 BASE CUBBY CABINET 30" 24" 34" OAK   
PLASTIC 

LAMINATE   

F BASE SINK PANEL 36" 24" 32" OAK   
PLASTIC 

LAMINATE   

G WALL 
SINGLE-DOOR 

CABINET 24" 12" 30" OAK   
PLASTIC 

LAMINATE   

H.1 WALL 
DOUBLE-DOOR 

CABINET 36" 12" 24" OAK   
PLASTIC 

LAMINATE   

H.2 WALL 
DOUBLE-DOOR 

CABINET 36" 12" 30" OAK   
PLASTIC 

LAMINATE   

J.1 HUTCH HUTCH W/SHELVES 48" 12" 52" OAK   
PLASTIC 

LAMINATE   

J.2 HUTCH HUTCH W/SHELVES 48" 24" 52" OAK   
PLASTIC 

LAMINATE   

K.1 TALL BOOKCASE 24" 13" 84" OAK   
PLASTIC 

LAMINATE   

K.2 TALL BOOKCASE 42" 13" 84" OAK   
PLASTIC 

LAMINATE   

K.3 TALL SHORT BOOKCASE 36" 13" 48" OAK   
PLASTIC 

LAMINATE   

L.1 TALL CUBBY CABINET 24" 24" 84" OAK   
PLASTIC 

LAMINATE   

L.2 TALL CUBBY CABINET 48" 24" 84" OAK   
PLASTIC 

LAMINATE   

M TALL SUPPLY WARDROBE 48" 24" 84" OAK   
PLASTIC 

LAMINATE   

N TALL TEACHER WARDROBE 48" 24" 84" OAK   
PLASTIC 

LAMINATE   
* Below items are priced per linear foot including backsplash, per specs * 

O.1 TALL COUNTERTOP  VARIES 35"           
O.2 TALL COUNTERTOP  VARIES 37"           
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 Specialty 
S.1   BASE CABINET DEMO PER LF (INCLUDING TOP)       
S.2   CABLE PASSAGE GROMMETS W/CAPS (ea.)       

 

 
Discrepancies between multiplication of units of work and unit prices will be resolved in favor of unit 
prices, discrepancies between the indicated sum of any column of figures and the correct some thereof 
will be resolved in the favor of the correct sum.  Discrepancies between words and figures will be 
resolved in favor of words.  AWARD WILL BE BASED ON GRAND TOTAL of Scenarios 1, 2, 3, 4, 
and 5 using Oak finish prices listed in pricing schedule.  
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Scenario 1 Total $_________________USD 
Scenario 2 Total $_________________USD 
Scenario 3 Total $_________________USD 
Scenario 4 Total $_________________USD 
Scenario 5 Total $_________________USD 
Grand Total Total $_________________USD 

 
The undersigned agrees that if awarded a Contract, bidder will commence work within 10 calendar days 
after the date of notice to proceed letter for each assigned project, and that bidder will complete all work, 
as specified (to include codes inspection and Owner acceptance) shall be completed by the date specified 
in each assigned project proposal acknowledging the Owner’s right per Section IV L., of the Contract 
Documents, to assess Liquidated Damages of Eighty Five Dollars $85.00 USD per day. 
 
 
 
 (For individual trading 
   in his individual name)         
        (Print) 

             
            (Signature) 
 
 
 
 
 
 (For use by an individual 
   trading under trade name)        
        (Print) 
             
            (Signature) 
 
   Trading as         
        (Print) 
             
            (Signature) 
 
 
 
 
 
 (For use by partnership)        
       (Partnership Name Printed) 
 
             
          (Partner/Signature) 
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 (For use by a corporation)        
       (Corporate Name Printed) 
 
   By          
     (Corporate Officer Signature) 
 
            
         (Name Printed) 
 
              
                  Indicate Official Position 
  
Attest:             
  Corporate Secretary 
 
       
                        (Name Printed) 
 
 
 
 
 
 
CERTIFICATION REGARDING DEBARMENT 
 
This is to certify that this person/firm/corporation is not now debarred by the Federal Government or by 
the Commonwealth of Virginia or by any other state, or by any town, city, or county, from submitting 
Bids on contracts for construction covered by this solicitation, nor are they an agent of any person or 
entity that is now so debarred. 
       ___________________________ 
       Name of Official 
 
       ______________________ 
       Title 
 
       _______________________ 
       Firm or Corporation 
 
       _______________________ 
       Date 
      
 
 
 



ATTACHMENT B – IFB #022-0-2022SJ 
 

CERTIFICATION OF COMPLIANCE WITH CODE OF VIRGINIA, §22.1-296.1 
 
 
I, ______________________________, a duly authorized representative and officer of  
 
_______________________________ (Contractor’s name), in accordance with the Code of  
 
Virginia, §22.1-296.1, do certify that ___________________________ (Contractor’s name)  
 
hereby certify that the employees, subcontractors, partners, and representatives who will be in 
direct contact with students (i) have not been convicted of a felony or any offense involving the 
sexual molestation or physical or sexual abuse or rape of a child; and (ii) has not been convicted 
of a crime of moral turpitude. "Direct contact with students" is defined as "being in the presence 
of students during regular school hours or during school-sponsored activities." 
 
Any person making a materially false statement regarding any such offense shall be guilty of a 
Class 1 misdemeanor and, upon conviction, the fact of such conviction shall be grounds for the 
revocation of the contract to provide such services and, when relevant, the revocation of any 
license required to provide such services. NNPS shall not be liable for materially false statements 
regarding the certifications required by the state code. 
 
Contractor is responsible for ensuring that each of its employees, subcontractors, partners, and 
representatives who will be in direct contact with students have certified the above and shall 
maintain such certifications on file for the duration of the contract period. 
 
 
I do understand the above information and certify that the above statements are true. 
 
 
________________________________________ 
(Contractor’s Authorized Office – Signature) 
 
 
________________________________________ 
(Contractor’s Authorized Officer – Printed Name)  
 
 
__________________________________ 
(Title) 
 
 
______________________ 
(Date) 
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Contractor Questionnaire Form  
 
 
The following questions shall be answered in full by the Bidder: 
 

1.  Name of Company:__________________________________________________ 
 
Trade Name (if different from Company Name)____________________________ 

   
 Principal Office Address: _________________________________________ 
 
 ______________________________________________________________ 
 
 Telephone No (s). _______________________________________________ 
  
 Fax No(s). _____________________________________________________ 
  

 Email Address(es)_______________________________________________ 

 

 

a.  If a Corporation, answer the following: 

 When Incorporated: _________________________________________ 

 What State:________________________________________________ 

  Virginia State Corporation Commission #_______________________ 

 

b. If an Unincorporated Organization, answer the following: 

Date of Organization:_________________________________________ 

Names and addresses of Owners or  

Members:____________________________________________________ 

Type and State of Organization:__________________________________ 

 

c. If a Partnership, state whether the Partnership is General or Limited: 

_____________________________________________________________ 

Names and Addresses of Owners or Partners: 

_____________________________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 
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2. Experience: 

 

a. How many years has this Bidder been in business as a Contractor under its present 
business name?____________________________________________ 

b. What prior names of this Bidder, if any? 

_______________________________________________________________ 

3. How many years experience in this type of construction work has this Bidder have? 

a.  As a Contractor?______________________ 

b. As a Subcontractor?____________________ 

4. Provide a list of uncompleted Contracts/Projects at present held by this Bidder? (attach 
supplemental sheet if necessary) 

Contract/Project Type of Work Amount % Complete 

    

    

    

    

 

5. List the Bidder’s crew foremen and supervisors proposed for this Project and their years 
of related experience: 

Name Years of Experience Dates of Employment with 
Bidder 

   

   

   

 

6. What construction equipment does this Bidder own that is available for the proposed 
work? (attach supplemental sheet if necessary) 

_________________________________________________________________ 

_________________________________________________________________ 

_________________________________________________________________ 
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7. Does this Bidder plan to subcontract any part of this work?  If so, list name, address, 
years experience, and type and amount of work to be performed by each subcontractor. 

__________________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

8. Provide a list of projects similar in character and scope to the Work specified under this 
Contract which have been successfully completed by this Bidder during the past three 
years.  (attach supplemental sheet if necessary) 

(The term “completed” means accepted and final payment received from the Owner or 
authorized representative) 

Location & 
Type of Work 

Owner’s Name 
and Address 

Contact person 
(name and 
telephone) 

Date Completed Contract Price 

     

     

     

     

     

     

 

9. Have you ever performed work for a municipal corporation, local governing body, or 
similar agency previously? (If all such bodies are listed under 8, this question need not be 
completed. 

__________________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

10. Bidder Responsibility: 

a. Has this Bidder ever failed to complete any work awarded to it?_______If yes, give 
name of Owner, name of Bonding Company and circumstances: 

_______________________________________________________________ 

b. Is this Bidder debarred by the Federal Government or by the Commonwealth of 
Virginia or by any other state, or by any town, city, or county? 

Yes_________ No____________  If yes, please provide details: 

_______________________________________________________________ 
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_______________________________________________________________ 

_______________________________________________________________ 

c. Has this Bidder ever had any judgements entered against it for breach of contract for 
construction? __________ if yes, please provide details: 

_______________________________________________________________ 

_______________________________________________________________ 

_______________________________________________________________ 

d. Give a summary of your financial statement.  (List assets and liabilities, use an insert 
sheet if necessary) 

_______________________________________________________________ 

_______________________________________________________________ 

_______________________________________________________________ 

_______________________________________________________________ 

_______________________________________________________________ 

_______________________________________________________________ 

11. State approximate largest dollar volume of work performed by this Bidder in one year: 

__________________________________________________________________ 

12. Give two (2) Banking Institution References: 

a. Name:_________________________________________________________ 

Address:_______________________________________________________ 

Credit Available:________________________________________________ 

b. Name:_________________________________________________________ 

Address:_______________________________________________________ 

Credit Available:________________________________________________ 

13. List three (3) material suppliers and amount of credit available: 

a. Name:_________________________________________________________ 

Address:_______________________________________________________ 

Credit Available:________________________________________________ 

 

b. Name:_________________________________________________________ 

Address:_______________________________________________________ 

     Credit Available:________________________________________________ 

c. Name:_________________________________________________________ 

Address:_______________________________________________________ 

Credit Available:________________________________________________ 
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14. List insurance coverage (attach certificate of insurance in required Project amount) 

15. Bonding reference: List surety company and highest coverage: 

__________________________________________________________________ 

16. Have you or your authorized representative, personally inspected the location of the 
proposed Work, and do you have a clear understanding of the requirements of the Bid 
Documents? 

__________________________________________________________________ 

 

 

The undersigned hereby authorizes and consents to any person, firm or corporation to 
furnish any information requested by the Owner in verification of this statement of 
contractor’s qualifications.  Also, if it is the apparent low Bidder, the undersigned hereby 
agrees to furnish the Owner upon request, a complete and current financial statement: 

Contractor:________________________________________________________ 

 

By:____________________________________________(Sign and Print Name) 

 

Title:_____________________________ Date:_________________________ 

 



TAG TYPE DESCRIPTION WIDTH DEPTH HEIGHT FINISH

A.1

A.2

A.3

B.1

B.2

B.3

C.1

C.2

C.3

D.1

D.2

E.1

E.2

E.3

F

G

H.1

H.2

J.1

J.2

K.1

K.2

L.1

L.2

M

N

O.1

O.2

BASE

BASE

BASE

BASE

BASE

BASE

BASE

BASE

BASE

BASE

BASE

BASE

BASE

BASE

BASE

WALL

WALL

WALL

HUTCH

HUTCH

TALL

TALL

TALL

TALL

TALL

TALL

TALL

TALL

SINGLE-DOOR CABINET

SINGLE-DOOR CABINET

SINGLE-DOOR CABINET

DOUBLE-DOOR CABINET

DOUBLE-DOOR CABINET

DOUBLE-DOOR CABINET

TOTE STORAGE

TOTE STORAGE

TOTE STORAGE

PAPER STORAGE

PAPER STORAGE

CUBBY CABINET

CUBBY CABINET

CUBBY CABINET

SINK PANEL

SINGLE-DOOR CABINET

DOUBLE-DOOR CABINET

DOUBLE-DOOR CABINET

HUTCH W/ SHELVES

HUTCH W/ SHELVES

BOOKCASE

BOOKCASE

CUBBY CABINET

CUBBY CABINET

SUPPLY WARDROBE

TEACHER WARDROBE

COUNTERTOP

COUNTERTOP

24"

24"

24"

36"

36"

36"

48"

48"

48"

48"

48"

30"

36"

24"

36"

36"

48"

48"

24"

42"

24"

48"

48"

48"

VARIES

VARIES

30"

30"

VARIES

VARIES

24"

24"

24"

36"

30"

12"

12"

12"

24"

13"

13"

24"

24"

24"

30"

32"

12"

24"

30"

52"

52""

32"

34"

24"

24"

24"

24"

24"

24"

24"

24"

24"

24"

24"

24" 84"

84"

84"

84"

84"

84"

34"

34"

34"

30"

32"

34"

30"

32"

34"

30"

32"

K.3 TALL SHORT BOOKCASE 36" 13

"

48"

D.3 PAPER STORAGE 36" 34"BASE 24"

C.4 BASE TALL TOTE STORAGE 48" 48" 34"
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CASEWORK GENERAL NOTES

A. UNLESS INDICATED OTHERWISE, ALL COUNTERTOP(S):
• 2’-1” DEEP
• PREMIUM HIGH PRESSURE LAMINATE
• BACKSPLASHES:  4” HIGH AT ALL SIDES AND BACK
• EDGE PROFILE SHALL BE SQUARE EDGE (EASED)
• EDGEBANDING SHALL BE WOOD.

B.  UNLESS INDICATED OTHERWISE, ALL BASE CABINET(S):
• TOE KICKS:  4” HIGH AND 3” DEEP
• SINK LOCATIONS:  3’-0” WIDE CLEAR KNEE SPACE (NO BASE CABINET) FOR BARRIER

FREE ACCESS

C.  UNLESS INDICATED OTHERWISE, ALL WALL CABINET(S):
• TOP AT 7’-0” AFF

D.  BUILT-IN EQUIPMENT:  SIZE OPENING (HEIGHT, WIDTH, AND DEPTH) AND ROUGH-IN
REQUIREMENTS AS REQUIRED BASED ON APPROVED MANUFACTURER SUBMITTED.

E.  ALL SHELVES:  ADJUSTABLE UNLESS INDICATED OTHERWISE.

F.  PROVIDE FINISH END PANELS AT ALL EXPOSED CASEWORK ENDS.

G.  LOCKS: KEY ALIKE, UNLESS INDICATED OTHERWISE.
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BRACKET

7. CONT 1X2 WD BLOCKING W/ BRACKETS FOR Z

CLIPS

8. 2 1/2"x2 1/2"x.185 STL ANGLE APRON CARRIER

CONT

9. BACKSPLASH

10. FINISHED END PANEL BEYOND

1

8

9

QUANTITY FINISH ROOM # SCHOOL NAMEHEIGHT AFF

30" 32" 34"

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WM
U
=m
j

c=J=PQ?e=^``bppf_ib=pfkh=_^pb
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

c

TYP  1/2" = 1'-0"F

34"H ACCESSIBLE SINK BASE1

TYP  3/4" = 1'-0"F

SECTION2 NOTE: HEIGHT OF CABINET PLACED ABOVE FINISH FLOOR VARIES



2
' 
- 
6
"

2' - 0"

2

G

ADJ.

SHELF

1' - 0 1/2"

2
' 
- 
6
"

QUANTITY FINISH ROOM # SCHOOL NAMEHAND OF CAB.

RIGHT LEFT

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WM
V
=m
j

d=J=OQ?t=pfkdibJao=t^ii=`^_fkbq
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

d

 1/2" = 1'-0"G

24"W SINGLE-DR WALL CABINET1

 1/2" = 1'-0"G G

SECTION2

NOTE: FOR RIGHT USE OPPOSITE HAND



2

H.1

2
' 
- 
0
"

3' - 0"

ADJ.

SHELF

2
' 
- 
0
"

1' - 0 1/2"

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WM
V
=m
j

eKN=J=PS?t=alr_ibJao=t^ii=`^_fkbq
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

eKN

 1/2" = 1'-0"H.1

36"W DOUBLE-DR WALL CABINET1

 1/2" = 1'-0"H.1 H.1

SECTION2



3' - 0"

2

H.2

2
' 
- 
6
"

2
' 
- 
6
"

1' - 0 1/2"

ADJ. SHELF

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WM
V
=m
j

eKO=J=PM?e=alr_ibJao=t^ii=`^_fkbq
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

eKO

 1/2" = 1'-0"H.2

30"H DOUBLE-DR WALL CABINET1

 1/2" = 1'-0"H.2 H.2

SECTION2



4
' 
- 
4
"

4' - 0"

2

J.1

4
' 
- 
4
"

1' - 0"

FIXED SHELVES

ADJ

ADJ

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
M
=m
j

gKN=J=NO?a=erq`e=tL=pebisbp
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

gKN

 1/2" = 1'-0"J.1

12"D HUTCH W/ SHELVES1

 1/2" = 1'-0"J.1 J.1

SECTION2



4
' 
- 
4
"

4' - 0"

2

J.2

4
' 
- 
4
"

FIXED SHELVES

2' - 0"

ADJ

ADJ

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
M
=m
j

gKO=J=OR?a=pebic=pqlo^db=erq`e
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

gKO

 1/2" = 1'-0"J.2

25"D HUTCH W/ SHELVES1

 1/2" = 1'-0"J.2 J.2

SECTION2



7
' 
- 
0
"

2' - 0"

2

K.1

7
' 
- 
0
"

1' - 1"

ADJUSTABLE

SHELVES

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
M
=m
j

hKN=J=OQ?t=_llh`^pb
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

hKN

 1/2" = 1'-0"K.1

24"W BOOKCASE1
 1/2" = 1'-0"K.1 K.1

SECTION2



7
' 
- 
0
"

1' - 1"

ADJ. SHELVES

7
' 
- 
0
"

3' - 6"

2

K.2

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
M
=m
j

hKO=J=QO?t=q^ii=_llh`^pb
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

hKO

 1/2" = 1'-0"K.2 K.2

SECTION2
 1/2" = 1'-0"K.2

42"W TALL BOOKCASE1



2

K.3

3' - 0"

4
' 
- 
0
"

4
' 
- 
0
"

1' - 0"

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
N
=m
j

hKP=J=QU?=e=_llh`^pb
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

MNLNNLNT RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

hKP

 1/2" = 1'-0"K.3

K.3 - 48" H BOOKCASE1

 1/2" = 1'-0"K.3 K.3

SECTION2



2

L.1
7
' 
- 
0
"

2' - 0"

FIXED SHELVES

COAT HOOKS

7
' 
- 
0
"

2' - 0"

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
N
=m
j

iKN=J=OQ?t=q^ii=`r__v=`^_fkbq
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

iKN

 1/2" = 1'-0"L.1

24"W TALL CUBBY1
 1/2" = 1'-0"L.1 L.1

SECTION2



2

L.2

7
' 
- 
0
"

4' - 0"

7
' 
- 
0
"

2' - 0"

FIXED SHELVES

COAT HOOKS

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
N
=m
j

iKO=J=QU?t=q^ii=`r__v=`^_fkbq
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

iKO

 1/2" = 1'-0"L.2

48"W TALL CUBBY1
 1/2" = 1'-0"L.2 L.2

SECTION2



7
' 
- 
0
"

4' - 0"

2

M

7
' 
- 
0
"

2' - 0"

ADJ.

SHELVES

LOCKABLE

HARDWARE

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
O
=m
j

j=J=t^oaol_b=`^_fkbq
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

j

 1/2" = 1'-0"M

WARDROBE CABINET1
 1/2" = 1'-0"M M

SECTION2



7
' 
- 
0
"

4' - 0"

2

N

7
' 
- 
0
"

2' - 0"

ADJ.

SHELVES

FIXED

SHELF

COAT

RACK BAR

LOCKABLE

HARDWAREE
Q

E
Q

E
Q

E
Q

E
Q

5
' 
- 
6
"

5
' 
- 
2
"

QUANTITY FINISH ROOM # SCHOOL NAME

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
O
=m
j

k=J=qb^`ebo=t^oaol_b
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLONLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

k

 1/2" = 1'-0"N

TEACHER WARDROBE1
 1/2" = 1'-0"N N

SECTION2



VARIES

V
A
R
IE
S

2

O.1

V
A
R
IE
S

2' - 1"

1" OVERHANG

SINK CUT OUT

AS SCHEDULED

CABINET AS

SCHEDULED

4" BACKSPLASH

AS SCHEDULED

QUANTITY FINISH ROOM # SCHOOL NAMELENGTH

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
O
=m
j

lKN=J=OR?a=`lrkqboqlm
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLOPLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

lKN

 1/2" = 1'-0"O.1

25"D COUNTERTOP1

 1/2" = 1'-0"O.1 O.1

25"D COUNTERTOP2



V
A
R
IE
S

VARIES

2

O.2

V
A
R
IE
S

CABINET AS

SCHEDULED

4" BACKSPLASH

AS SCHEDULED

1" OVERHANG

3' - 1"

QUANTITY FINISH ROOM # SCHOOL NAMELENGTH

^o`efqb`qp

POMM=kloclih=pqobbqI=of`ejlkaI=sfodfkf^I=OPOPM
melkb=EUMQF=TVQJTRRR===c^u=EUMQF=PRRJRSVM

jlpbibv K`lj

molgb`q=klW

^qq^`ejbkq=qlW

a^qbW

ao^tk=_vW prmmibjbkq^i=atdK=klW

molgb`qWao^tfkd=qfqibW `lkqo^`q

atd=klKW

N
L
N
N
L
O
M
N
T
=Q
WP
S
WN
P
=m
j

lKO=J=PT?a=`lrkqboqlm
kbtmloq=kbtp=bibjK=p`ellip=`^pbtloh=molqlqvmbp

NNLOPLNS RQQOMU

pÅÜççä=^ÇÇêÉëëW

p`orjm

lKO

TYP  1/2" = 1'-0"O.2

37"D COUNTERTOP1

TYP  1/2" = 1'-0"O.2

37"D COUNTERTOP2



PURCHASING DEPARTMENT     Newport News Public Schools
757-591-4525/ FAX 757-591-4593 12465 WARWICK BOULEVARD • NEWPORT NEWS, VIRGINIA 23606-3041 

June 1, 2022 
Addendum #1 

FOR IMMEDIATE ATTENTION 
TO: ALL BIDDERS 

RE: IFB #022-0-2022SJ – Classroom Casework 

1. Responses to Bidders questions are as follows:
-     Please review the attached specs from Amcase and approve Amcase as a
      manufacturer? Amcase  https://www.amcase.com/products/education is a  
      national leader in casework for classrooms and many other applications. The  
      spec requests AWI certification, but Amcase is not certified by AWI. We still 

 feel strongly that Amcase can be a top supplier to your school system on this  
      and future projects. 
      NNPS denies the utilization of AMCASE due to the following reasons: 
      It appears the company that will be utilized is using:  

  2.03 MATERIALS: 
           A. Manufactured Wood Particle Composite Panels. 
           The referenced do not comply with AWI standards. 

      Please refer to SECTION 1 - INTERIOR ARCHITECTURAL   
      WOODWORK 
-    Please confirm if compliance with typical LEED Construction standards will be 
      required for projects within this contract. 

  LEED Construction standards are not required to bid in the IFB. 
-    Please confirm if QCP tags will be required for each casework item provided. 

          QCP tags themselves are not required, however labels identifying cabinet type 
      and room location are highly suggested. 
-    Please confirm the expectation for annual pricing renewal, specifically to capture 
     changes made to labor, freight, and material costs. 
     NNPS IS ADDING THE FOLLOWING TERM TO SPECIAL TERMS AND    
     CONDITIONS: 
     MM. G. Escalation/De-escalation: 

NNPS may consider price adjustments, after the initial contract term, based solely 
upon manufacturer price increases/decreases. Successful Bidder shall provide 
NNPS a written request for any such manufacturer increases. Such requests shall 
be addressed to the Issuing Office and shall be accompanied by written 
verifications of said price increases issued by the manufacturer. A minimum thirty 
(30) day advance notice period shall be required for such requests. Requests for 
price increase adjustments are subject to the review and approval of the NNPS 

https://protect-us.mimecast.com/s/qpuWCXD04vCkK433t6S5id?domain=amcase.com


Purchasing Agent. Successful Bidder shall apply and implement, immediately 
upon notification from manufacturer, any and all price decreases for items 
included under any contract resulting from this Invitation to Bid. Any increase in 
cost shall not increase by a greater percentage than the percentage change in the 
Consumer Price Index – All Urban Consumers (CPI – U) for the applicable 
schedule of the Consumer Price Index published by the United States Department 
of Labor during the previous twelve months or Three Percent (3%) whichever is 
lower. 

-   Please confirm the expected installation timeline following contract award. 
 All 2022 projects are currently under awarded contract. Upon successful bidder 

     notification to this IFB the owner/contractor shall mutually agree upon the next   
     projects due date.  
-   Please confirm the construction intent is for typical plastic-laminate, division 12 style, 

 casework, as the provided specification sections provide conflicting direction regarding 
 the desired intent. 
 Please identify the location of “conflicting direction regarding the desired intent” 
 within IFB. 

- The provided plans and specifications call for a wood edge at countertop locations. 
Typically, this would be a 3mm PVC edge for cost efficiency and durability. Please 
confirm the intended countertop edge detail. 
 All countertops should be face edged with transparent finish hardwood tape edge. 
 Please refer to SECTION 1 - INTERIOR ARCHITECTURAL WOODWORK,        
 PART 2 – PRODUCTS, 2.8 PLASTIC-LAMINATE COUNTERTOPS 

2. Update to Bidders Special Terms and Conditions
  Section A. Contract Term: 

    Contract term is one (1) year commencing on date specified in Notice of Award 
 with four (4) optional one-year renewals. 

3. All other provisions of the IFB shall remain unchanged.

Signature:_____________________________________ 
(Bidder) 

Sincerely, 

Shaelee Jones,  
Senior Procurement Specialist 
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	SHIPPING TERMS:  ALL PRICES QUOTED F.O.B. NEWPORT NEWS, VIRGINIA
	USPECIFIC LEGAL REQUIREMENTS
	ANTI-COLLUSION:
	DRUG-FREE WORKPLACE:
	EMPLOYMENT DISCRIMINATION BY THE SUCESSFUL BIDDER/OFFEROR SHALL BE PROHIBITED:
	1. During the performance of this contract, the successful bidder/offeror agrees as follows:
	2. Successful bidder/offeror shall include the provisions of the foregoing Subsections a, b, and c in every subcontract or purchase order of over $10,000, so that the provisions will be binding upon each subcontractor or vendor.
	I. SCOPE OF WORK
	A. GENERAL REQUIREMENTS
	B. SPECIFIC REQUIREMENTS

	II. SPECIAL INSTRUCTIONS TO THE BIDDER:
	A. Issuing Office:
	B. Owner’s Representative:
	C. Contact with NNPS Staff, Representatives, and/or Agents:
	D. Pre-Bid Conference:
	E. Site Visit:
	F. Bidders of Record:
	G. Examination of Contract Documents and Project Site:
	H. Questions:
	I. Changes or Modifications:
	J. Bid Submittal Requirements: DUE JUNE 16, 2022 no later than 10:00 A.M. delivered to Shaelee Jones  VCA, VCO, Senior Procurement Specialist, located at 12465 Warwick Blvd., Newport News, VA 23606
	K. Proprietary Information/Disclosure:
	L. Notice of Award:
	M. Award:
	N. IFB Opening:
	O. Withdrawal of Bids:
	P. Disposition of Bids:
	Q. Cost of Responding:

	III. GENERAL TERMS AND CONDITIONS
	A. Definitions
	a change in the Work;
	the amount of the adjustment in the Contract Sum, if any; and
	the extent of the adjustment in the Contract Time, if any.

	B. Administration of the Contract:
	C. Contract Document:
	D. Contract Modification(s):
	E. Bidder Obligation:
	F. Conditions Of Work:
	G. Bid Binding For Ninety (90) Days:
	H. Prime Contractor:
	2. Successful Bidder represents and warrants that Successful Bidder has made third parties or subcontractors aware of the proposed use and disposition of the other party’s products or services, and that such other party has agreed in writing that it h...

	I. Subcontractors:
	J. Non-Assignment:
	K. Antitrust:
	L. Anticollusion/Nondiscrimination Requirements Form:
	M. Compliance with Federal, State, and Local Laws and Federal Immigration Law:
	N. Compliance with state law; foreign and domestic businesses authorized to transact business in the Commonwealth:
	O. Hold Harmless/Indemnification:
	P. Notices:
	Q. Non-Responsive Performance:
	Delivery Delays:  Owner reserves the right to procure goods and/or services to be provided under this contract from
	other sources in the event Successful Bidder fails to deliver such goods and/or service deliverables in accordance with
	delivery dates and time frames set forth in this contract.

	R. Termination Without Cause:
	S. Termination With Cause/Breach:
	T. Breach of Contract:
	U. Applicable Law:
	V. Compliance With All Laws:
	W. Venue:
	X. Severability:
	Y. Non-Appropriation of Funds:
	Z. Tax Exemption:
	AA. Vendor’s Invoices:
	BB. Contractual Disputes:
	CC. Warranty/Guarantee:
	DD. Payment Terms:
	Special Educational or Promotional Discounts:

	EE. Prompt Payment:
	FF. Payment by Electronic Funds Transfer (EFT)
	GG. Audits:

	IV. SPECIAL TERMS AND CONDITIONS
	A. Contract Term:
	B. Drawings and Project Manuals:
	C. Drawing and Specifications; Use and Ownership:
	D. Construction Schedule:
	The Contractor shall submit upon a timeframe mutually agreeable between the Owner and Contractor, after award of Contract a schedule for each assigned project which shall show the order (and value of) in which the Contractor proposes to carry on the W...
	E. Time is of the Essence:
	F. Insurance:
	G. Bonds:
	H. Unauthorized Disclosure of Information:
	I. Copyright/Patent Indemnity:
	J. Title to Equipment:
	K. Liquidated Damages:
	L. Time Extensions:
	M. Responsibility for Work:
	N. Changes in the Work:
	O. Extension of Time:
	P. Different Site Conditions:
	Q. Site Investigations and Conditions Affecting Work:
	R. Correction of Work:
	S. Suspension of Work:
	T. Material and Workmanship:
	U. Permits and Responsibilities:
	V. Material and Appliances:
	W. Superintendence by Contractor:
	X. Owner’s Representative’s Status:
	Y. Employees:
	Z. Certification for Contractors in Direct Contact with Students:
	AA. Other Contracts:
	BB. Protection of the Public and of Work and of Property:

	Section YY (a) - Emergency Work
	CC. Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements:
	DD. Environmental Consideration:
	EE. Hazardous Materials:
	FF. Copyright/Patent Indemnity:
	GG. Partial Occupancy or Use:
	HH. Payments withheld prior to prior to Final Acceptance of Work:
	II. Correction of Work before Final Payment:
	JJ. Cleaning Up:
	KK. Acceptance and Final Payment:
	LL. Claims for Extra Compensation:

	IFB022-0-2022SJClassroomCasework_AttachmentDPart1.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS

	NOTES - GENERAL NOTES.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	Newport News Casework Prototype.pdf
	Sheets
	A8.1 - CASEWORK AND ELEVATIONS


	D-3 - D-3 - 36-W PAPER STORAGE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	D-2 - D-2 - 36-D PAPER STORAGE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	D-1 - D-1 - 24-D PAPER STORAGE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	C-4 - C-4 - 48- HIGH TOTE TRAY STORAGE.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	C-3 - C-3 - 30-H TOTE STORAGE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	C-2 - C-2 - 32-H TOTE STORAGE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	C-1 - C-1 - 34-H TOTE STORAGE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	B-3 - B-3 - 34-H DOUBLE-DR BASE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	B-2 - B-2 - 32-H DOUBLE-DR BASE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	B-1 - B-1 - 30-H DOUBLE-DR BASE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	A-3 - A-3 - 34-H SINGLE-DR BASE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	A-2 - A-2 - 32-H SINGLE-DR BASE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	A-1 - A-1 - 30-H SINGLE-DR BASE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS



	IFB022-0-2022SJClassroomCasework_AttachmentDPart2.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS

	O-2 - O-2 - 37-D COUNTERTOP.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	O-1 - O-1 - 25-D COUNTERTOP.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	N - N - TEACHER WARDROBE.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	M - M - WARDROBE CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	L-2 - L-2 - 48-W TALL CUBBY CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	L-1 - L-1 - 24-W TALL CUBBY CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	K-3 - K-3 - 48- H BOOKCASE.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	K-2 - K-2 - 42-W TALL BOOKCASE.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	K-1 - K-1 - 24-W BOOKCASE.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	J-2 - J-2 - 25-D SHELF STORAGE HUTCH.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	J-1 - J-1 - 12-D HUTCH W- SHELVES.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	H-2 - H-2 - 30-H DOUBLE-DR WALL CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	H-1 - H-1 - 36-W DOUBLE-DR WALL CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	G - G - 24-W SINGLE-DR WALL CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	F - F - 34-H ACCESSIBLE SINK BASE.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	E-3 - E-3 - 34-H LOW CUBBY CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	E-2 - E-2 - 32-H LOW CUBBY CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS


	E-1 - E-1 - 30-H LOW CUBBY CABINET.pdf
	Sheets
	A.1 - A.1 - 30"H SINGLE-DR BASE CABINET
	A.2 - A.2 - 32"H SINGLE-DR BASE CABINET
	A.3 - A.3 - 34"H SINGLE-DR BASE CABINET
	B.1 - B.1 - 30"H DOUBLE-DR BASE CABINET
	B.2 - B.2 - 32"H DOUBLE-DR BASE CABINET
	B.3 - B.3 - 34"H DOUBLE-DR BASE CABINET
	C.1 - C.1 - 30"H TOTE STORAGE CABINET
	C.2 - C.2 - 32"H TOTE STORAGE CABINET
	C.3 - C.3 - 34"H TOTE STORAGE CABINET
	C.4 - C.4 - 48" HIGH TOTE TRAY STORAGE
	D.1 - D.1 - 24"D PAPER STORAGE CABINET
	D.2 - D.2 - 36"D PAPER STORAGE CABINET
	D.3 - D.3 - 36"W PAPER STORAGE CABINET
	E0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	E5.1 - POWER ONE-LINE DIAGRAM
	E.1 - E.1 - 30"H LOW CUBBY CABINET
	E.2 - E.2 - 32"H LOW CUBBY CABINET
	E.3 - E.3 - 34"H LOW CUBBY CABINET
	F - F - 34"H ACCESSIBLE SINK BASE
	FP0.1 - LEGENDS, ABBREVIATIONS AND GENERAL NOTES
	G - G - 24"W SINGLE-DR WALL CABINET
	H.1 - H.1 - 36"W DOUBLE-DR WALL CABINET
	H.2 - H.2 - 30"H DOUBLE-DR WALL CABINET
	J.1 - J.1 - 12"D HUTCH W/ SHELVES
	J.2 - J.2 - 25"D SHELF STORAGE HUTCH
	K.1 - K.1 - 24"W BOOKCASE
	K.2 - K.2 - 42"W TALL BOOKCASE
	K.3 - K.3 - 48" H BOOKCASE
	L.1 - L.1 - 24"W TALL CUBBY CABINET
	L.2 - L.2 - 48"W TALL CUBBY CABINET
	M - M - WARDROBE CABINET
	N - N - TEACHER WARDROBE
	NOTES - GENERAL NOTES
	O.1 - O.1 - 25"D COUNTERTOP
	O.2 - O.2 - 37"D COUNTERTOP
	TOC - TABLE OF CONTENTS



	IFB022-0-2022SJClassroomCasework-Addendum1.pdf
	Signature:_____________________________________




